



## EMJ CONSTRUCTION

May 10<sup>th</sup>, 2017

### **ADDENDUM No. 1 – BP-01 INFRASTRUCTURE IMPROVEMENTS and SITEWORK**

DUE DATE: **May 19<sup>th</sup>, 2017 (Revised)**

TIME: **11:00 AM**

PROJECT: The Outlet Shoppes at Rentschler Field  
East Hartford, CT

BID

LOCATION: EMJ Construction  
c/o Capital Region Development Authority  
100 Columbus Boulevard  
Hartford, CT 06103

### **Re: BP-01 INFRASTRUCTURE IMPROVEMENTS and SITEWORK**

1. Revise the Due Date and Time to: May 19<sup>th</sup>, 2017 @ 11:00 AM.
2. Incorporate the attached EMJ Construction Scope Delineation for Infrastructure Improvements (Publicly Funded) and Sitework (Privately Funded) plans (8 pages), dated May 8<sup>th</sup>, 2017, into the Contract Documents, in their entirety.
3. Incorporate the attached EMJ Corporation Subcontractor's Qualification Form (8 pages), dated May 8<sup>th</sup>, 2017, into the Contract Documents, in its entirety.
4. Delete the previously issued EMJ Corporation Subcontractor Agreement Exhibit A (10 pages) in its entirety and replace it with the attached EMJ Construction Subcontractor Agreement Exhibit A (11 pages), dated May 8<sup>th</sup>, 2017.
5. Incorporate the attached EMJ Construction Project Schedule (121 pages), dated May 4<sup>th</sup>, 2017, into the Contract Documents in its entirety.
6. Incorporate the attached Rentschler Field Master Plan East Utility Bid Corridor Bid Set, dated May 5<sup>th</sup>, 2017, into the Contract Documents as a series of Bid Alternates, in their entirety. A Bid Form will be issued to segregate pricing for the alternates as part of a future Addendum.



## EMJ CONSTRUCTION

7. Incorporate the attached Division II Technical Specifications as prepared by F.A. Hesketh & Associates, Inc. (103 pages), dated May 5<sup>th</sup>, 2017.

Sincerely,  
EMJ Construction

David K. Henderson  
National Account Executive

Cc: file