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LEGAL NOTICE – REQUEST FOR PROPOSAL
Construction Management Services
Hartford Police Athletic League, Quirk West Building Renovations
50 William Street, Hartford, CT 06120

The Capital Region Development Authority (CRDA), is undertaking renovations and improvements to the Hartford
Police Athletic League, Quirk West Building. CRDA intends to enter into a contract with a qualified construction
management firm (CM) to provide pre-construction, construction and post construction services.
Sealed proposals for construction management services for the above project must be received by CRDA, 100
Columbus Boulevard, Suite 500, Hartford CT 06103 (Attention: Erica Levis), by 1:00 PM on March 21, 2019.
This project consists of renovations, repairs and improvements of the Hartford Police Athletic League, Quirk West
Building including a complete pool renovation, new elevator, MEP upgrades, restroom & locker room renovation
including new fixtures, fire suppression and lighting changes, and upgrades necessary for building code and ADA
compliance including a new ADA accessible building entrance.
The Request for Proposal (RFP) for Construction Management Services is available for viewing and downloading on
the State Contracting Portal at http://das.ct.gov, and the CRDA website
http://www.cceda.net/about_us/rfps_contracts.html, and may be examined at the Capital Region Development
Authority, 100 Columbus Boulevard Suite 500, Hartford CT (contact Erica Levis at elevis@crdact.net).
Candidates are advised that a good faith effort is required for participation in this project by State Certified Small
Business Enterprises (SBE) and Minority Business Enterprises (MBE). The SBE goal is twenty-five (25) percent of
the contract value, with twenty-five (25) percent of that amount (6.25 percent of the overall project) as the MBE goal.
Candidates will also be required to ensure project utilization of workers trained through CRDA’s Neighborhood
Security Fellowship Program, a job training initiative aimed at helping at-risk Hartford youth ages 18 to 24.
Candidates are advised that this project is subject to the prevailing wage requirements of Connecticut General
Statutes Section 31-53. Conformance to the prevailing wage rates is required. Wage rate certifications are to be
submitted with all applications for progress payment. No payment will be made unless the wage rate certifications
have been properly completed. Submission of certified payrolls is required.
A mandatory pre-bid meeting will be held on site at the Quirk West Building located at 50 Williams Street, Hartford
CT, 06120 at 1:00 PM on February 28, 2019.
CRDA reserves the right to reject any or all proposals and to waive any or all informalities or technical defects, if it is
deemed to be in the best interest of CRDA.
CRDA is an Affirmative Action/Equal Opportunity Employer. Minority Business Enterprises are encouraged to
apply.
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PART 1 – PROJECT DESCRIPTION
1.1 PROJECT:

CM Services for Hartford Police Athletic League, Quirk West Building Renovations
CRDA 19-004
50 Williams Street, Hartford, CT 06120

1.2 DUE DATE:

March 21, 2019
TIME: 1:00 PM

1.3 Introduction
The Capital Region Development Authority (CRDA), is undertaking renovations and improvements to
the Hartford Police Athletic League (PAL) and Hartford Police Academy (HPA) facilities at the Quirk
West Building on behalf of the City of Hartford (City). CRDA intends to enter into a contract with a
qualified construction management firm (CM) to provide pre-construction, construction and post
construction services for this Project.
IMPORTANT NOTE: Award and execution of this contract to the successful candidate is
subject to finalization and execution of agreements between the City of Hartford (City) and
CRDA.
1.4 Background
Located off of Albany Avenue in Hartford’s North End, the two buildings that make up the former
Quirk Middle School were constructed in 1972. The East Building was renovated in 2008 to become
the Global Communications Academy, while the West Building began phasing out classes and
eventually closed in 2016.
The West Building has since served as the home of the Hartford Police Academy (HPA) and the
Police Athletic League (PAL), a non-profit unit within the City’s Police Department that provides
after school and summer programs for local youth. The building includes classroom, gymnasium and
locker room space, as well as a basement pool and auditorium.
CRDA is a quasi-public agency of the State of Connecticut working to encourage the redevelopment
and economic expansion of the City of Harford region. In addition to overseeing housing construction
and other economic development projects, CRDA owns and/or manages various sports and
entertainment venues, including the Connecticut Convention Center, the XL Center and Pratt &
Whitney Stadium at Rentschler Field.
In 2017, CRDA was asked by the City and PAL to undertake renovations to the West Building and $7.5
million was approved for this purpose by the State Bond Commission in July 2018. Such funding includes
$500,000 for a job training initiative for at-risk Hartford youth ages 18 to 24, also known as the
Neighborhood Security Fellowship Program. CRDA will enter into an agreement with one or more not-forprofit organization(s) with experience as training facilitators to manage the job training initiative on its
behalf.
1.5 Project Description
The renovation project is intended to improve the layout, efficiency and appearance of the building
interior and make the building fully ADA accessible. The project will include renovation of the pool,
bathrooms, auditorium, gymnasiums, locker rooms and upgraded finishes throughout. The project will
also include a new elevator and upgrades to MEP, fire protection, lighting and security systems.
Hartford Police Athletic League, Quirk West Building Renovations
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Design – Lothrop Associates LLP, Hartford CT, developed renovation plans (attached hereto as
Attachment F) of the Hartford Police Athletic League, Quirk West Building for the City of Hartford in
2016. With the exception of some work on the fire alarm system, the City did not proceed with the
project. The City has granted permission to CRDA to use these plans. An RFP for design services
required to update and revise the plans is being issued concurrently with this RFP. Changes to the
plans will include a code update, minor layout changes, expansion of finishes and mechanical system
renovations throughout the building.
Budget & Phasing – There isn’t sufficient funding to complete the entire Scope of Work that will be
included in the design documents. The CM will assist CRDA and the design team to develop a Phased
Construction Plan that incorporates the priorities of the City, PAL and the HPA. This Plan will be the
basis of phased bidding that allows the higher priority tasks to be bid and constructed first. The
successful Candidate will enter into a Task Orientated Construction Management Agreement that
provides the flexibility to bid and award the work in multiple phases and add phases if and when
additional funds become available.
HPA Operations – Presently, the HPA conducts training courses for Hartford and other
municipalities in the building. Their classrooms are located in the south side of the ground floor.
They also use the south gymnasium on the second floor and an area in the basement. HPA’s
equipment, furniture, training supplies and records are stored in the building. The records are
confidential and must remain secure.
There are two courses in progress. The first course concludes on 2/22/19. The second course
concludes on 6/7/19. A third course will begin on or about 3/18/19. HPA is currently planning to
relocate their program and related equipment and furniture to an off-site location after conclusion of
the first course on 2/22/19 but prior to the start-up of the third course on 3/18/19. Since the second
course will be in progress, this move will have to be scheduled to occur over a weekend in order to
prevent disruption to their class schedule.
Most of HPA’s furniture and equipment will be relocated to their temporary off-site facility.
Equipment and records not required for their classes might remain in the building but will have to be
relocated within the building several times to make room for construction. These materials will also
have to be kept secure. In order to minimize cost, the HPA is considering moving all of their
remaining equipment and records to a secure off-site location.
PAL Operations – PAL uses the north side of the ground floor and the north gymnasium on the
second floor. PAL will vacate the building for the abatement phase of the project. After completion
of abatement, they will require access to one of the gymnasiums and nearby bathrooms throughout the
remainder of the project. Their furniture, equipment and records will remain in the building and will
therefore have to be relocated several times during the project in order to make room for construction.
Global Communications Academy Operations (GCA) – The adjacent Global Communications
Academy utilizes one of the gymnasiums and adjacent toilet room facilities while classes are in
session. They will stop this use during the abatement phase. After completion of abatement, they will
resume use of a gymnasium throughout the remainder of the project. The schedule of their use of a
gymnasium will be coordinated with PAL’s use. GCA and PAL will share the same gymnasium and
can switch between the two gymnasiums to accommodate renovations.
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Phasing and Project Logistics – The CM will work closely with PAL and HPA to develop a schedule
and phasing plan that (1) incorporates the priorities of the City, PAL and the HPA within the
constraints of the existing budget, (2) dovetails with HPA’s class schedule as noted above, (3)
provides for on-going use of one gymnasium by PAL and GCA after completion of the abatement
phase and (4) outlines required FF&E relocations.
CRDA, PAL and HPA will endeavor to minimize impact of their operations on construction.
However, The CM’s phasing plan must outline requirements for temporary heat and construction
required to allow PAL and GCA to use one of the gymnasiums and nearby toilet rooms during
construction. Lighting, exits, emergency lighting, life safety and security systems required to allow
continued use of one of the gymnasiums must be maintained during construction.
The CM will assist with management of the PAL and HPA relocations which may include hiring and
scheduling of a moving company.
CRDA will be the CM’s point of contact for all Owner related correspondence. CRDA will serve as
the intermediary between the CM, the City, PAL and HPA.
1.6 Request for Qualifications & Proposal:
CRDA is conducting a public solicitation for qualifications and proposals from qualified Construction
Management Firms (Candidates) to provide pre-construction, construction and post construction
services for this project. The selection will be made by a Selection Committee comprised of
representatives of CRDA.
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PART 2 – PROJECT SCOPE OF WORK & PHASING
This project includes, but is not limited to:
2.1 Preconstruction Phase Services
Preconstruction services will include provision of a temporary field office to be located in the
building, estimating, constructability evaluation and preparation of the Project Phasing Plan, Project
Schedule, logistics plans and Bid Packages. Preconstruction services will include but are not
necessarily limited to the following tasks:
A. Work with CRDA, the City, PAL and HPA to identify the high priority Work Tasks. Develop a
Project Phasing Plan that incorporates these priorities while maintaining construction work
efficiency and minimizing disruption to on-going operations within the building. The Project
Phasing Plan must include temporary construction, internal and external relocation of existing
furnishings, equipment and records as outlined in Section 1.5 above. Identify Bid Packages in
accordance with the Construction Phasing Plan. Identify obstacles to adhering to project schedule
and recommend strategies for the Design team in preparing expedited construction bid documents.
High priority bid packages may include, but are not limited to the following:
1. Abatement
2. Demolition
3. Elevator
4. ADA Compliance
5. Pool reconstruction
6. MEP AHU’s & ERV
B. Prepare a critical path Master Project Schedule for the entire project, including owner contracted
work that complies with the Project Phasing Plan. Provide updates after major design
submissions or significant changes to the Project Phasing Schedule.
C. Provide construction cost estimates.
1. Meet with CRDA and the selected Design Team to review anticipated changes to the existing
2016 City plans. Provide a detailed estimate organized in accordance with the Construction
Phasing Plan that includes anticipated design changes.
2. Provide an update to the detailed estimate based on the 90% Construction Documents.
D. Work with the design team on identifying required building and system testing and pre-bid
investigations. Administer and contract the required testing and pre-bid investigations with inhouse staff, sub-contractors and sub-consultants as required.
E. Review and comment on contract documents prior to bidding for completeness, accuracy and
constructability.
F. Attend regularly scheduled project meetings in Hartford.
G. Work with CRDA in the review of all site and pertinent data, including but not limited to:
1. Codes
2. Permit requirements
3. Materials
4. Equipment
Hartford Police Athletic League, Quirk West Building Renovations
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5. Services and suppliers
6. Qualification of contractors
7. Any other factors that may affect time, cost, quality or management of the project.
H. Coordinate with CRDA in establishment of sequencing and logistics plans and construction
staging areas for all contractors including vehicle parking and/or shuttle requirements.
I.

Establish construction traffic routes.

J.

Provide value engineering analysis where required to assure cost effectiveness of design and
construction techniques.

K. Interface with the design team and identify long-lead procurement items and equipment to ensure
conformance with the Project Schedule.
L. Implement project management reporting systems to be used throughout the project including
project forms and reporting timelines.
M. Record the progress of the project by submitting written monthly cost, schedule, quality and
progress reports including information on services, as well as work, completion, changes, etc.
N. Advise CRDA wherever design could adversely affect construction, budget and/or schedule; make
recommendations for alternate approaches including actions to minimize material shortages, time
requirements for equipment and material procurements, installation on construction completion,
and factors related to construction cost evaluations of alternative materials, construction phasing
and systems.
O. Assist the Design Team in establishing necessary general conditions of the work including
temporary protection, temporary heat, etc. necessary to ensure timely construction of the project.
Ensure that these elements of the work are incorporated into the project budget.
P. Prepare bid packages and manage the bidding process. Review bids and provide written contractor
award recommendations to CRDA.
1. Develop competitive bidding procedures for bidding subcontracts that are both cost effective
and consistent with schedule and logistics criteria. Bidding must be public and posted on the
DAS and CRDA websites. A minimum of three bids per subcontract are recommended.
2. Develop a clear and concise plan for meeting the project requirements for SBE/MBE
requirements and implementation of the Neighborhood Security Fellowship Program
involvement in the project. Develop a plan to ensure that the hiring at the jobsite for women
and minorities meets project guidelines.
3. Work with all design teams and develop a common front-end document that can be used by
all. Integrate Prevailing Wage, safety and SBE/MBE requirements and the Neighborhood
Security Fellowship Program requirements into the front-end document.
4. Ensure that bidding documents address the requirements for the State of Connecticut’s small
business set-aside program as outlined in Connecticut General Statutes Section 4a-60g and
small business entity (SBE) and minority owned business entity (MBE) participation
throughout the project.
5. Identify all project requirements and make them part of all trade contractor bid packages.
6. For Subcontracts that are estimated to equal or exceed $500,000, the CM will conduct bidding
subject to CGS 4b-91(a). Generally, this means posting on the State of CT Contracting Portal,
meeting the CT Dept. of Administrative Services prequalification classification applicable to
each bid package in consultation with the CRDA.
Hartford Police Athletic League, Quirk West Building Renovations
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7. For Subcontracts estimated to be less than $500,000, the CM will use its best efforts with the
CRDA’s prior written approval to solicit three or more competitive bids from qualified
responsible Subcontractors.
8. Ensure that bidding documents address requirements for proper insurance coverage.
9. Provide assistance and respond to technical and other questions from prospective Bidders
during the bidding phase. After receipt of bid, prepare a tabulation of bids received for
comparison purposes. Conduct post-bid conferences with the Bidders, and make a
recommendation for award to CRDA.
10. Assist CRDA in preparing Owner procurement bid packages which may include FF&E and/or
move management.
Q. Provide a temporary field office including temporary electric, telephone and internet service.
R. Develop controls for security and contractor access to the site.
S. Contract with an experienced Commissioning Agent to perform building equipment and systems’
commissioning services as required.
T. This will be a “fast track,” phased project. There will likely be overlap between the
preconstruction and construction phases.
2.2 Construction Phase Services
Construction services will include but are not necessarily limited to the following tasks:
A. Prepare & administer agreements with contractors (successful bidders). Implement an effective plan for
coordination of all field activities. Monitor and coordinate the day-to-day activities of the contractors.
Maintain daily logs of contractor activities.
B. CM shall provide on-site supervision as outlined in this RFP to insure that quality, schedule and cost
elements are adequately managed to the full satisfaction of the CRDA.
C. CM shall monitor and update the project master schedule as required, but not less than monthly and
submit for CRDA approval. Advise CRDA weekly as to compliance to the overall project schedule. CM
shall offer recommended course of action whenever requirements of schedule or contract are not being
met. Recommendations to be reviewed by CRDA.
D. Develop and implement a system for review, tracking and processing of change requests and change
orders with all contractors, subcontractors and vendor purchase orders.
E. Verify accuracy of costs and conformance to the contract documents by all contractors and
subcontractors. Recommend acceptance or rejection to the CRDA.
F. Develop and implement a procedure for review and processing of contractors' and subcontractors’
applications for payment; progress payments and final payment including release of liens, waivers,
change orders, etc.
G. Ensure all contractors of record on the site are meeting labor requirements.
H. Cooperate with the CRDA and contractors in ensuring that construction permit applications have been
made, and that permits and other approvals are received in a timely fashion. Ensure that permit reporting
and record-keeping requirements are met. This project is under the jurisdiction of the Hartford Licenses
& Inspection and the Hartford Fire Marshal.
I.

Ensure that all inspections and special inspections required by the State Building and Life Safety Codes
are scheduled and performed as required.
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Establish and implement procedure for expediting, processing and securing approval of all shop
drawings, mock-ups and samples. Develop and maintain a submittal and mock-up schedule coordinated
and in conformance with the Project Schedule.

K. Maintain on site for the CRDA one record copy of the drawings, specifications, addenda, change orders
and other modifications, marked currently to record field changes and selections made during
construction and one record copy of approved shop drawings, product data, samples and similar required
submittals. Insure all contractors provide accurate as-built drawings in CAD format of all major
disciplines. The design team will provide base CAD drawings for preparation of submittals and as-built
drawings.
L. Monitor delivery and, if necessary, arrange for inventorying, storage, protection, and security of owner
purchased materials, systems and equipment.
M. Upon approximate substantial completion of the work, prepare punch list of incomplete and
unsatisfactory items in conjunction with the CRDA. Coordinate issuance of letters of substantial
completion from each contractor.
N. Schedule completion of punch list work, and advise CRDA of completion of the work.
O. Schedule and conduct progress meetings with CRDA, the design team, contractors, CM and other
participants to discuss and resolve matters of procedure, progress, problems, quality, scheduling, etc.
P. Implement a quality control and quality assurance program to ensure quality of the work and
conformance to the contract documents and specifications; implement procedures to guard against
defects and deficiencies and to cure any defects or deficiencies that are detected.
Q. CM is responsible for sequencing of the Work to maximize efficiency, minimize conflict between trades
and meet PAL, HPA and GCA operational requirements as outlined in Section 1.5 above including
maintenance of temporary heat, lighting, emergency egress and fire alarm and suppression systems to
allow on-going use of one gymnasium.
R. CM is responsible to provide all coordination required to prevent conflicts between installed
architectural, structural and mechanical systems.
S. Record project progress with Daily Reports and digital photographs. Dailey Reports shall record trade
personnel and equipment on site and work performed. These Reports shall also record participants from
the Fellows program on site and which trade they are working for. The digital prints are to be
transmitted electronically to the CRDA in a monthly report.
T. Implement a tracking and monitoring system that will provide for timely flow and execution of all
documents. Implement a tracking and control program for handling contractor "Requests for
Information".
U. Maintain an effective program of document control. CM is responsible for maintaining records of design
changes, contracts, contract drawings, shop drawings, progress photos, samples, purchases, materials,
technical standards and specifications, daily reports, testing, inspection reports, as built drawings,
operating manuals and instructions, etc.
V. Develop and implement a comprehensive job safety program. Monitor and ensure that all Job Safety and
OSHA requirements are strictly adhered to.
W. Ensure that the construction site is maintained in a safe manner and the premises and surrounding areas
are free from accumulated waste or rubbish. Perform Safety Audits, job hazard analysis, review
accidents for root causes and implement corrective action plans.
X. Implementation and understanding of all environmental procedures, including ensuring that the work of
the CM and all subcontractors complies with all applicable laws and regulations, including
environmental, health, and safety requirements. This condition shall include planned work as well as
changed work and work due to changed conditions, if necessary.
Hartford Police Athletic League, Quirk West Building Renovations
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Y. Ensure that insurance programs and bonding documents are on file and in conformance with contract
documents. Maintain a complete and up-to-date file of insurance certificates for all on-site contractors
and provide copies to CRDA.
Z. As applicable, ensure that Affirmative Action requirements and reporting are met. Ensure that specified
requirements, including all reporting, for the State of Connecticut’s small business set-aside program as
outlined in Connecticut General Statutes Section 4a-60g and SBE/MBE, and construction workforce
goals are met.
AA. Maintain operational status of fire safety systems throughout construction. Provide temporary
protection, lighting and other facilities necessary to allow on-going operational use of the building
during construction as noted in Section 1.5 above.
BB. Assist in the on-site coordination of Owner’s separate contract work.
CC. Protect existing facilities and all recently renovated areas.
DD. Contract with an experienced Commissioning Agent to perform building equipment and systems’
commissioning services and coordinate activities during the construction phase.
2.3 Post Construction Phase Services
A. Monitor and assist in the start-up, testing and commissioning of utilities, operational systems and
equipment.
B. Require trade contractors to assist in training Owner's maintenance personnel to operate equipment and
deliver written operating and maintenance Instructions.
C. Administer testing requirements of buildings, systems and equipment. Cooperate with Building Health
and other Inspections, acceptances or turnover procedures, which may be required. Provide constructionrelated information that the owner may require to obtain necessary operating permits.
D. Compile all completion documents for transmittal to CRDA including guarantees, warranties, affidavits,
waivers, release of liens, bonds, as-built documents, keys, manuals, record drawings, etc. in a timely
manner.
E. Deliver to CRDA an itemized, reconciled final statement of project costs, closing out all contracts,
purchase orders, change orders and waiver of liens.
F. Arrange for production of "As-Built" documentation as follows: 3 complete sets of O&M Manuals
(paper in binders and PDF files), as-built drawings (paper, PDF and CAD), final approved submittals and
inventory of attic stock.
2.4 Project Phasing
This project will proceed on a fast track basis in accordance with the following phasing plan and the
Milestone Dates listed in Section 2.5.
Phase 1 – Preconstruction includes design, constructability, scheduling and logistics analysis, estimating and
preparation of bid packages.
Phase 2 – Construction includes bidding and construction of early release package(s). Bidding for the early
release(s) package(s) will begin on or about April 12, 2019. Phase 2 work will likely overlap with
Phase 1.
Phase 3 – Construction includes all renovations and construction. Construction will begin on or about May
6, 2019 and conclude in 2020. Phase 3 will overlap with Phase 2.
Hartford Police Athletic League, Quirk West Building Renovations
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Phase 4 – Post Construction will begin in December 2019 - January 2020 and include final punch list and
close-out of the Project. Phase 4 will overlap with Phase 3.
Please note: This schedule is subject to change. The Owner will work with the CM to develop a reasonable
schedule for construction. The Owner does not intend to pay for an expedited or accelerated schedule.
2.5 Project Milestone Dates
A.
B.
C.
D.
E.
F.
G.

Issue CM Bid Documents ............................................................................. 2/22/19
CM Bid Award Notification .................................................................................. 3/29/19
CM Contract Executed .......................................................................................... 4/05/19
Abatement/Demo Documents Issued .................................................................... 4/11/19
Construction Start .................................................................................................. 5/06/19
Substantial Completion........................................................................................ 12/15/19
Project Closeout..................................................................................................... 1/15/20

2.6 Owner Contracted Work
CRDA may contract directly for portions of the Work. The CM will be responsible to supervise and
coordinate the Owner’s contractors and include Owner contracted tasks in the Project Construction
Schedule.
2.7 Budget - the budget for this project is approximately $7,000,000 including both hard
construction, contingency and Owner soft costs. A detailed budget will be developed by the CM,
working together with the Owner and Design Team.
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PART 3 – GENERAL INFORMATION
3.1 Construction Project Team
A. Design Team – to be determined.
B. Owner - The owner of the Hartford Police Athletic League, Quirk West Building is the City of Hartford.
The project is funded by the State of Connecticut. Funds will be administered by the Capital Region
Development Authority (CRDA), 100 Columbus Boulevard, Suite 500, Harford, CT 06103-2819,
Phone: (860) 527-0100. CRDA will hold the CM contract and oversee construction. Where “Owner”
appears in the RFP and contract documents, it shall refer to CRDA.
1. CRDA's Designated Representative for RFP Administration is Erica Levis, elevis@crdact.net
2. CRDA’s Designated Representative for Construction Administration is Andrew Gentile,
andrew.gentile@stvinc.com under the direction of Robert Saint, CRDA’s Director of Construction
Services, rsaint@crdact.net
3.2 Candidate's Representations
A. By submitting a Proposal in response to this RFP, the Candidate represents that:
1. The Candidate has carefully examined the RFP Documents, acknowledges that the requirements are
clear, and the Candidate concurs with them. The Proposal is submitted in full agreement with
those requirements.
2

The Candidate understands the requirements of the RFP Documents to the extent that such
documentation relates to the Work for which the proposal is submitted.

3

The Candidate has visited the site, has become familiar with local conditions under which the
Work is to be performed, site conditions, logistics and has correlated the Candidate's personal
observations with the requirements of the RFP Documents.

4

The submission of a proposal by the Candidate shall constitute an acceptance by such candidate
of the terms and conditions of all duly promulgated ordinances and regulations of the Location
(Town or City) that the Work is being performed at, to the extent the same are applicable; and a
contract awarded in response to such proposal shall be deemed to incorporate all such pertinent
ordinances and regulations.

5

The Candidate has not colluded with any other person in regard to any proposal or sub-proposal
submitted.

3.3 RFP Documents
Documents are available only in complete sets
A. Candidates shall use complete sets of RFP Documents in preparing their proposal. The Project Team
assumes no responsibility for errors or misinterpretations resulting from the use of incomplete sets of
RFP Documents.
B. Copies of the RFP Documents are made available for the sole purpose of responding to this RFP. No
license or permission is granted for any other use of the RFP Documents.
C. The RFP, RFP Documents and any Addendums will be posted on the Department of
Administrative Services (DAS) website www.das.ct.gov located under the State Procurement
Marketplace, State Contracting Portal; click on the Contracting Organization “Capital Region
Development Authority,” as well as the CRDA website,
http://crdact.net/about_us/rfps_contracts.html
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3.4 Addenda
A. Addenda will be posted on the State Contracting Portal and CRDA website.
B. Addenda concerning technical matters will not be issued later than the stipulated day prior to the date for
receipt of RFPs. The CRDA reserves the right to issue an Administrative Addendum at any time,
withdrawing the request for RFPs or postponing the date for receipt of RFPs.
C. Each Candidate shall confirm, prior to submitting a proposal that the Candidate has received all Addenda
issued. The Candidate shall list the Addenda in the proposal.
3.5 Performance and Payment Bond Requirements
A. Performance and Labor and Material Bonds Are required for this project and shall be furnished in
amounts not less than 100% of the contract price.
B. The Candidate shall furnish with their proposal, evidence of its ability to obtain satisfactory Performance
and Labor and Materials Payment Bonds in the full amount of the Guaranteed Maximum Price.
C. Payment and performance bonds will be required from all subcontractors, except that in accordance
with Connecticut General Statutes Sections 49-41, et. seq., the following restrictions apply:
A Payment Bond shall not be required to be furnished in relation to any sub-proposals in which the
total estimated cost of labor and materials under the contract to which the sub-proposal is submitted
is less than One Hundred Thousand Dollars ($100,000.00).
A Performance Bond shall not be required to be furnished in relation to any sub- proposal in
which the total estimated cost of labor and materials under the contract to which the subproposal is submitted is less than Fifty Thousand Dollars ($50,000.00).
If the Candidate is a small contractor or minority business enterprise pursuant to Connecticut
General Statutes Section 4a-60g, it may provide in lieu of a Payment of Performance bond, a
letter of credit in an amount equal to Ten Percent (10%) of the proposal if the estimated value
of the contract for which the proposal is submitted is less than one hundred thousand dollars
and in amount equal to Twenty-Five Percent (25%) if the estimated value of such contract is
One Hundred Thousand Dollars ($100,000.00) or greater.
D. Obliges – All performance and payment bonds issued by the Contractor and each of its subcontractors on
the Project shall name CRDA as oblige.
E. Bond Adjustments for Change Order Work
1. Actual additional bonding costs associated with the value of the Change Order will be compensable
only when supported by written documentation by the bonding company that the Change Order
requires an increase to the original Performance, Payment, Labor or Material Bond.
2. The Contractor shall notify the bonding company at each $500,000 increase to the contract value as
the cumulative result of change orders. A copy of the Consent of Surety must be provided to the
Owner prior to the execution of any change order which exceeds each cumulative $500,000.
3. Mark-up for Overhead and Profit shall not be applied to Change Orders for Increase in Bonds due to
Change Order Work.
3.6 Insurance
A. The Successful Candidate shall submit Insurance Liability Coverage as per Attachment E, Section 6.
B. The cost of the Successful Candidate’s insurance is to be included in RFP Exhibit F.
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3.7 Neighborhood Security Fellowship Program
A. Pursuant to Public Act 16-4, CRDA has established a pilot job and life-skills training program for at-risk
Hartford youth ages 18 to 24 (Fellows Program).
B. Training is expected to include: (1) anger management; (2) life skills training; (3) dispute and conflict
resolution; (4) remedial education; (5) leadership development; (6) character building; (7) mentoring
programs; and (8) pre-employment skills workshops, including career counseling, work-readiness, team
building, customer service, and entrepreneurial training.
C. CRDA will enter into a contract with one or more not-for-profit organization with experience as a
training facilitator (Facilitator) to handle the recruitment and training of participants in the program
(Fellows) for work in the various trades, as well as ongoing case management. Subcontractors bidding
on the project must be willing to work with the facilitator and utilize one or more Fellows trained in their
respective trades.
D. The Facilitator will serve as the “employer of record” and provide ongoing support to Fellows during
their work on the project. All salaries, taxes and workers’ compensation costs for Fellows will be paid
by the project through the Facilitator.
E. The CM will be responsible to provide coordination between the Facilitator and Subcontractors and
document daily activity of the Fellows Program.
3.8 Prevailing Wage
A. Prevailing Wage Rates: Prevailing wages are required on this project pursuant to Connecticut General
Statutes Section 31-53 (a) through (h), as amended. Candidates are also advised to download the CT
Department of Labor Prevailing Wage RFP Package at the link provided in the Attachment C.
B. Each contractor and subcontractor who is awarded a contract on or after October 1, 2002 shall be subject
to provisions of the Connecticut General Statutes, Section 31-55a concerning annual adjustments to
prevailing wages.
C. Wage Rates will be posted each July 1 on the Department of Labor website:
https://www.ctdol.state.ct.us/wgwkstnd/prevailwage.htm. Such prevailing wage adjustments shall not be
considered a matter for any contract amendment.
D. The wages paid on an hourly basis to any mechanic, laborer or work person employed upon the work
herein contracted to be done and the amount of payment or contribution paid or payable on behalf of
each such employee to any employee welfare fund, as defined in subsection (h) of section 31-53 of the
Connecticut General Statutes, shall be at a rate equal to the rate customary or prevailing for the same
work in the same trade or occupation in the town in which such public works project is being
constructed. Any subcontractor who is not obligated by agreement to make payment or contribution on
behalf of such employees to any such employee welfare fund shall pay to each employee as part of his
wages the amount of payment or contribution for his classification on each pay day.
E. Certified Payrolls: In accordance with Connecticut General Statutes, 31-53 Certified Payrolls with a
statement of compliance shall be submitted monthly to CRDA. Certified payrolls for the Contractor and
all subcontractors working during the period shall be submitted with each Contractor’s Application for
Payment, covering all activities relating to the Application. Pay scale verification as may be required by
the Connecticut Department of Labor.
F. The Candidate shall be responsible to manage all processes related to the prevailing wage requirements.
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3.9 State Labor Standards Provisions, Laws and Regulations
A. All provisions of all applicable State Labor Standards must be complied with under this Contract. The
execution of the Contract by the Candidate binds him to all applicable State Labor Laws and
Regulations. All such Standards, Laws and Regulations shall be binding to the same extent as if they
were copied at length herein.
B. As a condition of contract, any out-of-state contractor who is awarded work must provide CRDA with a
copy of the State of Connecticut Trade License for Employees working in the State of Connecticut.
C. Non-Resident Contractors – at the time of Contract signing, a certificate from the Commissioner of
Revenue Services shall be provided which evidences that C.G.S. 12-430 for non-resident contractors has
been met. For details, call the Department of Revenue Services at 1-800-541-3280, ext. 7. A link to the
Department of Revenue Services is provided in the Attachment C.
3.10 DAS Contractor Prequalification Certification
A. Candidates shall be prequalified by the Connecticut Department of Administrative Services (DAS) and
must be registered with the DAS as a pre-qualified Construction Manager at Risk (Group B) per CGS 4a100 approved for a single minimum $7 million value construction management project. Each Candidate
shall hold a current "DAS Contractor Prequalification Certificate" (not a predetermination letter) from
the Department of Administrative Services of the State of Connecticut according to C.G.S§ 4a-100,
C.G.S.§4b-101 and C.G.S.§4b-91. Candidates shall submit with their proposals, unless noted otherwise,
a "DAS Contractor Prequalification Certificate" along with a current "Update Statement". Any proposal
submitted without a copy of the DAS Prequalification Certificate and an Update Statement shall be
invalid. If you have any questions regarding these requirements contact DAS at telephone number 860713-5280 or visit their web site at www.das.ct.gov.
3.11 Incurring Cost
A. Candidates arc solely responsible for any and all cost or expenses incurred in the preparation and
submission of their proposal.
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PART 4 – COMPLIANCE REQUIREMENTS AND CERTIFICATIONS
4.1 Non-Discrimination in Employment
A. Each contractor, vendor, and supplier shall be subject to, and shall comply with the following
requirements, included herein by reference, to insure through affirmative action that qualified employees,
applicants for employment and subcontracting are not discriminated against because of race, creed, color,
religion, age, sex, physical disability, or national origin. Said requirements shall include compliance with
all applicable Federal, state and local statutes, ordinances and regulations relating to discrimination in
employment. It shall be the responsibility of the Candidate to be familiar with and knowledgeable about
the above.
B. The apparent successful Candidate may be required to undergo a pre-award compliance review for the
purpose of ascertaining whether in the opinion of the Owner he is willing and/or capable of complying
with the above requirements.
C. Set-Aside Participation: The contract to be awarded is subject to contract compliance requirements
mandated by Sections 4a-60 and 4a- 60a of the Connecticut General Statutes. Refer to the Commission
on Human Rights and Opportunities Contract Compliance Regulations Notification to Candidates at
http://www.ct.gov/chro/lib/chro/Notification_to_Candidates.pdf
D. All Candidates must complete, sign, and return the CHRO Contract Compliance Regulations Notification
to Candidates form to CRDA. Proposals not including this form will be considered incomplete and
rejected. CHRO forms can be found at: http://www.ct.gov/chro/cwp/view.asp?a=2525&Q=315900
E. Nondiscrimination Certification: Prior to award the selected contractor must provide a
Nondiscrimination Certification pursuant to Connecticut General Statutes §§ 4a-60(a)(1) and 4a60a(a)(1), as amended. This Certification form can be found at:
http://www.ct.gov/opm/cwp/view.asp?a=2982&q=390928&opmNav_GID=1806
F. Candidates are advised that CRDA has a goal of 25% Small Business Enterprise (SBE) participation and
6.25% Minority Business Enterprise (MBE) participation from lower tier contractors/vendors in this
contract. The Contractor is responsible for ensuring the SBE/MBE firms that have been selected are
eligible contractors and must submit an Affirmative Action Plan to CHRO detailing their good faith
efforts and processes for selecting these MBE/SBE companies.
G. All provisions of all applicable State Labor Standards must be complied with under this Contract. CRDA
is an Affirmative Action Equal Opportunity Employer.
4.2 Ethics Affidavits and Certifications –
A. Candidates are required to provide the following certifications. Links to these forms are provided in
Attachment C. A link to the summary of State Ethics Laws is also provided.
1. Consulting Agreement Affidavit (Form 5)
2. Affirmation of Receipt of State Ethics Laws Summary (Form 6)
3. Iran Certification (Form 7)
B. Campaign Contribution and Solicitation Ban: With regard to a State contract as defined in P.A. 07-01
having a value in a calendar year of $50,000 or more or a combinations or series of such agreements or
contracts having a value of $100,000 or more, the authorized signatory to this submission in response to
the State’s solicitation expressly acknowledges receipt of the State Election Enforcement Commission’s
notice advising prospective state contractors of the state campaign contribution and solicitation
prohibitions, and will inform its principals of the contents of the notice. See the Document Appendix for
link to Notice to Executive Branch State Contractors and Prospective State Contractors of Campaign
Contribution and Solicitation Limitations (SEEC Form 10)
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C. The successful Candidates must submit a [Contractor/Consultant Certification] Gift and Campaign
Contribution Certification (Form 1) for contracts with a value of $50,000 or more. This certification and
should be completed and submitted when requested.
This Certification can be viewed at
http://www.ct.gov/opm/cwp/view.asp?a=2982&q=386038&opmNav_GID=1806.
D. A Gift and Campaign Certification form must be updated annually by the successful Candidate.
Annually, on or within two (2) weeks of the anniversary date of the execution of this contract, the
successful Candidate shall submit a completed Annual Certification with authorizing resolution to
CRDA, 100 Columbus Blvd., Suite 500, Hartford, CT 06103-2819. For the purposes of this paragraph,
the execution date of the contract will be the date CRDA signs the contract.
E. Conflict of Interest: All contractors must include a disclosure statement concerning any current business
relationships (within the last three years) that pose a conflict of interest as defined by Connecticut
General Statutes Section 1-85 (see the statute language in the Attachment C).
F. All acquisitions, agreements and contracts are subject to the provisions of the Connecticut General
Statues § 9-612 - regarding CAMPAIGN CONTRIBUTION RESTRICTION.
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PART 5 – GENERAL AND SPECIAL CONDITIONS
5.1 Taxes:
A. Tax Exempt Project: This project is tax exempt. A certificate of tax exemption will be provided by the
CRDA to the successful Candidate. State sales and use taxes are excluded except for taxes on rentals,
tools, and other incidentals as determined by the state Department of Revenue and for which the
Contractor is responsible.
5.2 Miscellaneous:
A. OSHA Training – Pursuant to Connecticut General Statutes Sec. 31-53b (a) each contract entered into on
or after July 1, 2007, for the construction, remodeling, refinishing, refurbishing, rehabilitation, alteration
or repair of any public building project by the state or any of its agents, or by any political subdivision of
the state or any of its agents, where the total cost of all work to be performed by all contractors and
subcontractors in connection with the contract is at least one hundred thousand dollars, shall contain a
provision requiring that, not later than thirty days after the date such contract is awarded, each contractor
furnish proof to the Labor Commissioner that all employees performing manual labor on or in such
public building, pursuant to such contract, have completed a course of at least ten hours in duration in
construction safety and health approved by the federal Occupational Safety and Health Administration
or, in the case of telecommunications employees, have completed at least ten hours of training in
accordance with 29 CFR 1910.268.It is required that all on-site workers hold current OSHA 10-hour
training certifications.
B. Project Meetings – The Construction Manager shall manage weekly project meetings with CRDA and
the design team including producing agendas and meeting minutes.
C. Qualified Work Force – The Construction Manager shall confirm that all qualified and licensed as
required for the work they will be performing.
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PART 6 – RFP PROCEDURES AND SUBMISSION REQUIREMENTS
6.1 Submission Key Dates:
The following timeline, up to and including the deadline for submitting proposals, shall be changed only by
an amendment to this RFP. Dates after the deadline for submitting proposals are target dates only. No
additions or changes to the original proposal will be allowed after submittal. While changes are not
permitted, clarification of proposals may be required by CRDA.
RFP Issue Date:

Fri

2/22/19

Mandatory On-Site Pre-Bid Conference

Thurs 2/28/19

1:00 pm

Deadline for Requests for Clarification:

Tues

3/12/19

3:00 pm

Response to Requests for Clarification:

Fri

3/15/19

3:00 pm

Proposals Due:

Thurs 3/21/19

1:00 pm

Interviews:

Tues

3/26/19

Tentative

Anticipated CMR Candidate Notification

Fri

3/29/19

3:00 pm

Contract

Thurs 4/05/19

Start of Pre-Construction Services

Immediately Upon Execution of Contract

6.2 Instructions for Candidates:
A. Official CRDA Contact – The Official CRDA Contact for the purpose of this RFP is Erica Levis. All
communications with CRDA must be directed to Ms. Levis at the address provided below:
Ms. Erica Levis
Capital Region Development Authority
100 Columbus Boulevard, Suite 500
Hartford, Connecticut 06103
E-mail: elevis@crdact.net
B. Candidate’s Representative(s) – It is the responsibility of each Construction Management candidate to
advise Erica Levis of the appropriate name and address and e-mail for the mailing (or facsimile
transmission) of any communication, interpretation or addendum.
C. Communications Notice – All communications with CRDA concerning this RFP are strictly prohibited,
except as permitted by this RFP. Any violation of this prohibition by Candidates or their representatives
may result in disqualification.
1. IMPORTANT NOTE: During the period from a Candidate’s receipt of this RFP and until an
agreement is negotiated and signed, no potential respondent or respondent or representative thereof
shall contact directly or indirectly any director, officer or employee of CRDA any member of the
Selection Committee, or any consultants involved in the selection process for additional information
regarding this RFP
2. The Selection Committee reserves the right to respond or not to respond to specific questions,
clarifications or requests concerning the RFP process. The Selection Committee acknowledges that
information contained in the submission may be subject to the Freedom of Information Act (FOIA).
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3. Construction Management candidates shall carefully examine the contents of this RFP and related
documents. Any ambiguities or inconsistencies shall be brought to the attention of Erica Levis in
writing by March 12, 2019 (see contact information in 6.1.A above). Failure to do so will constitute
acceptance by the Construction Management candidate that language and information herein is
understood. No interpretation of the meaning of this RFP will be made orally. In the event that the
Selection Committee or its advisors provide any interpretation, only written interpretations will be
binding upon the Selection Committee & Candidates.
D. All proposals in response to this RFP are to be the sole property of the CRDA.
E. IMPORTANT NOTE: Candidates are strongly encouraged to return periodically to the CRDA portal
http://www.cceda.net/about_us/rfps_contracts.htmlor State DAS Contracting portal http://das.ct.gov to
obtain any updates or clarifications that may be posted regarding this solicitation.
F. Mandatory Pre-Bid Conference & Building Tour – There will be a mandatory Pre-Bid Conference &
Building Tour beginning at 1:00 PM on Thursday, February 28, 2019 Hartford Police Athletic League,
Quirk West Building.
G. Candidates’ Interviews – The selection committee will review all submitted proposals that are submitted
timely. The selection committee plan to conduct interviews with select Candidates on March 26, 2019 at
the CRDA offices located on the fifth floor of the Connecticut Convention Center, 100 Columbus Blvd.
Suite 500, Hartford, CT.
H. Inquiry Procedures – Candidates may submit questions about the RFP to Erica Levis in writing by March
12, 2019 (see contact information in 6.1.A above). Questions must be in writing and submitted by
facsimile or E-mail. Questions will not be accepted over the telephone. Anonymous questions will not
be answered. CRDA reserves the right to provide a combined answer to similar questions. CRDA will
post official answers to the questions, in the form of a written addendum, on the CRDA website and
DAS Contracting Portal not later than March 15, 2019.
I. Confidential Information – Candidates are advised not to include in their proposals any proprietary
information. The CT Freedom of Information Act generally requires the disclosure of documents in the
possession of the State upon request of any citizen, unless the content of the document falls within
certain categories of exemption. An example of an exemption is a “trade secret,” as defined by statute
(C.G.S. § 1-19(b)(5)). If the information is not readily available to the public from other sources and the
Candidate submitting the information requests confidentiality, then the information generally is
considered to be “given in confidence.” Confidential information must be isolated from other material in
the Proposal in a separate sealed envelope clearly identified with the Candidate’s name, RFP
identification and labeled CONFIDENTIAL.
6.3 Submission Requirements
An original and six (6) copies of the completed RFP package must be submitted. Proposals shall be
submitted only on the forms furnished in this RFP and shall include, in the following order:
A. Letter of Submittal – Include a Letter of Submittal identifying Candidates name, address, the contents of
your proposal and the primary contact for all correspondence including phone, fax and email.
B. Exhibit A – Qualification Application
1. Each Candidate shall complete and include in their response, the Applications Exhibits A, A.1, A.2
& A.3 attached hereto and any supplemental information to help substantiate conformance with the
requirements listed herein.
2. Each Candidate shall demonstrate, to the satisfaction of the CRDA, that it is able to post surety
bonds satisfactory for the project and required by the contract and that it possesses the financial,
managerial and technical ability, and the integrity necessary to faithfully and efficiently perform the
work for which it intends to propose, without conflict of interest.
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3. The Candidate must be registered with the CT Dept. of Administrative Services (“DAS”) as a prequalified Construction Manager at Risk (Group B) per CGS 4a-100 approved for a single minimum
$8 million value construction management project.
4. The CRDA shall evaluate whether the Candidate is qualified based upon Application Exhibits A,
A.1, A.2 and A.3, DAS registration and the following objective criteria:
a. Previous Experience with Existing building construction and/or renovation.
b. Previous Experience with a renovation project of similar size and complexity.
c. Financial Ability/Bonding and Insurance Capacity.
d. Managerial Ability.
e. Technical Ability with similar size phased projects.
f. Integrity
g. Experience and demonstrated ability in the management of fast track renovation and new
construction projects of similar size and complexity.
C. Exhibit B – Approach – Provide a detailed description of each component in the Scope of Work to be
accomplished showing the Candidate’s approach and understanding of the project. This shall include but
not be limited to:
1. Describing how the Candidate plans on accomplishing the goals and objectives of the project for
each phase of the work during each segment of the project as set forth below:
a. Phase 1 – Pre-Construction Services
b. Phase 2 – Construction Services
c. Phase 3 – Post Construction Services
2. Describe how the Candidate proposes to keep continuity from Pre-Construction Phase 1 through
Construction Phase 2 recognizing that there will be some overlap of the phase services due to the
expedited schedule.
3. Describe your project control systems, including but not limited to:
a. Cost Estimating
b. Budgeting
c. Scheduling
d. Project Cost Reporting
e. Project Management
f. On-site Supervision
4. Describe your approach to controlling the Candidate’s General Conditions.
D. Exhibit C – Programs – Provide a description of your programs for the following:
1. Quality Assurance/Quality Control
2. Job safety, including:
a. Safety record over the past five (5) years
b. OSHA Compliance Record and any fines levied against you in the last five (5) years
c. Affirmative Action, EEO and SBE/MBE Programs, including adherence to MBE/WBE
requirements in similar projects.
d. How to utilize the Neighborhood Security Fellowship Program
3. Prevailing Wage Rates Compliance
4. Where applicable, provide three (3) copies of your manuals for each of the programs listed above.
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E. Exhibit D – Organization/Staffing – Provide a detailed description showing the Candidate’s approach to
staffing the project. This shall include but not be limited to:
1. Organization chart for each phase of the work.
2. Identify your firm’s in-house personnel, by discipline and capabilities. Provide detail on:
a. Plumbing, mechanical and electrical specialties
b. Structural capabilities
c. Planning and logistics
d. Cost Estimating
e. Value engineering
f. Bidding and procurement
3. Identify the proposed project team identifying roles and responsibilities by:
a. Job Title and job description
b. Resumes of key personnel to be assigned to each phase of this project
c. Indicate the percentage of time each team member will spend on the project
4. Describe the current workload in your office and existing commitments of proposed team members
to these projects.
5. Describe your ability to immediately commence all services required by this project.
F. Exhibit E – Schedule – Provide detail regarding schedule, including but not limited to the following:
1. Describe in detail how you will meet the project’s goals regarding project schedule.
2. Provide a sample of a CPM schedule you used on a past project of similar scope and complexity.
3. State your ability to complete the project in accordance with the milestone dates in Section 2.5
above.
4. Identify key issues within CM control that could accelerate or result in a delay in the project
schedule.
G. Exhibit F – Compensation – Based on the Project Description and Goals, Preliminary Budget, Project
Phasing and Schedule and Scope of Services indicated in this RFP:
1. Identify the CM fee as a Percentage (%) applied to each Task’s construction trade costs in Exhibit
F.1. Note: CM Fee will not be paid on General Conditions.
2. Provide monthly budgets for:
a. Phase 1 – Preconstruction: General Conditions (CM staff costs) and General Requirements (CM
reimbursable costs)
b. Phase 2 – Construction: General Conditions and General Requirements
c. Phase 3 – Post-Construction: Specific costs not included in Phase 2 General Conditions and
General Requirements
d. Include all assumptions upon which the General Conditions budget is based.
3. Identify the effects on fee of:
a. Increasing or decreasing the size of the project from the size described in this RFP
b. Extension in schedules of the specific segment components:
1. Construction Phase Services
2. Post Construction Services
4. Provide the direct labor costs for all levels of staff assigned to this project:
a. Indicate the multiplier used to calculate their hourly costs
b. Describe any rate increase which you expect during the course of this project that would change
these direct labor costs.
c. Note that Prevailing wage rates apply for this project.
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H. Exhibit G – Additional Information – The Candidate is encouraged to include additional information
which you believe will expedite the selection of a Candidate. This information can include but is not
limited to:
1. Innovative proposals with respect to schedule, cost or other relevant areas of the project;
2. Additional recommendations to achieve timely completion;
3. Any other information the Candidate considers helpful in the Selection Committee’s evaluation of
the proposal.
I.

Exhibit H – Pre-Qualification Certification – Provide written evidence that The Candidate, at the time
when the Proposal is submitted, possess a valid license, registration, or certification issued by the CT
Dept. of Administrative Services as a pre-qualified Construction Manager at Risk (Group B) per CGS
4a-100 approved for a single minimum $7 million value construction management project and by CT
Dept. of Consumer Protection in accordance with CGS Section 20-341gg as a major construction
contractor. If a joint venture, all joint venture partners shall be so licensed, registered or certified.

J.

Proposal Attachments:
Exhibit A – Qualification Application
Exhibit A.1 – Projects Best Portraying your Qualifications
Exhibit A.2– Current Projects
Exhibit A.3 – Past Projects
Exhibit B – Approach
Exhibit C – Programs
Exhibit D – Organizational Structure and Staffing
Exhibit E – Schedule
Exhibit F – Compensation
Exhibit F.1 – General Conditions Matrix (attached file)
Exhibit G – Additional Information
Exhibit H – Pre-Qualification Information
Attachment A – RFP General Conditions and Requirements Certification
Attachment B – Form of Contract Comments
Attachment B.1 – Draft Contract
Attachment C – Certifications & Affidavits Sources
Attachment C.1 – List of Required Certifications and Affidavits
Attachment D – Contractor/Grantee Compliance Requirements
Attachment E – Vendor Package
Attachment F – Alterations to Quirk West Building, dated 7/22/16 (attached file)
Attachment G1 – Building Systems Report, dated 3/31/14 (attached file)
Attachment G2 – Mechanical System Report, dated 5/5/15 (attached file)

6.4 Selection Criteria:
A Selection Committee will be appointed by CRDA to review, evaluate the proposals and select the
candidate that is most qualified to achieve CRDA’s project goals. The Request for Proposals will be rated
based on the following criteria:
A. Prior demonstrated experience handling projects of a similar scope as outlined in Exhibit A.1, A.2 and
A.3
B. The financial viability of your firm as outlined in Exhibit A
C. The identified Approach to managing responsibilities as outlined in Exhibit B
D. The quality of supporting Programs as outlined in Exhibit C
E. Commitment to Affirmative Action and evidence of successful SBE/MBE participation and plan for
implementation of the Neighborhood Security Fellowship Program.
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F. The Organizational Structure and experience and qualifications of personnel assigned to the project as
outlined in Exhibit D
G. The identified approach to meeting the project’s Schedule as outlined in Exhibit E
H. The submitted Compensation as outlined in Exhibit F and F.1 with supporting assumptions and
calculations of how cost was determined for the General Conditions & Requirements.
I.

Additional relevant information as contained in Exhibit G

J.

A completed Pre-Qualification Certification per Exhibit H

K. Proposal Attachments
6.5 RFP General Conditions and Requirements:
Important Note: All respondents must be willing to adhere to the following conditions and must
positively state this in their submission on Attachment A.
A. Any product, whether acceptable or unacceptable to the Selection Committee, submitted as a result of
the RFP or any subsequent agreement is to be the property of the CRDA, except as otherwise agreed to
in such subsequent agreement.
B. The Candidate agrees that its submission will remain valid for a period of 30 days after the closing date
for the submission and may be extended beyond that time by mutual agreement.
C. The Selection Committee may amend or cancel this RFP, prior to the due date and time, if the Selection
Committee deems it to be necessary, appropriate or otherwise in the best interests of the CRDA or the
State. Failure to acknowledge receipt of amendments, in accordance with the instructions contained in
the amendments, may result in a Candidate’s submission not being considered.
D. The Candidate must certify that the personnel identified in its response to the RFP phase of this
solicitation will be the persons actually assigned to the project. Any additions, deletions or changes in
personnel from the submission during the course of the project must be approved by the CRDA, with the
exception of personnel who have terminated employment. Replacements for personnel who have
terminated employment are subject to approval by the CRDA. At its discretion, the CRDA may require
the removal and replacement of any of the Candidate’s personnel who do not perform adequately,
regardless of whether they were previously approved by the CRDA.
E. Any costs and expenses incurred by Candidates in preparing or submitting submissions are the sole
responsibility of the Candidate. Candidate, if requested, must be prepared to present evidence of
experience, ability, service facilities, and financial standing necessary to satisfactorily meet the
requirements set forth or implied in the submission.
F. No additions or changes to the original submission will be allowed after submittal. While changes are
not permitted, clarification of submissions may be required by the Selection Committee at the
Candidate’s sole cost and expense.
G. Any proposal submitted under this solicitation may only be withdrawn by letter of request, signed by the
Candidate and presented to Ms. Levis, prior to the time deadline for submission.
H. Any proposal received after the deadline for submissions will not be opened.
I.

The Candidate represents and warrants that the submission is not made in connection with any other
Candidate and is in all respects fair and without collusion or fraud. The Candidate further represents and
warrants that they did not participate in any part of the RFP development process, had no knowledge of
the specific contents of the RFP prior to its issuance, and that no agent, representative or employee of the
State participated directly in the Candidate’s submission preparation.
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All responses to the RFP must conform to instruction. Failure to provide requested information or to
follow the requested format may be considered appropriate cause for rejection of the submission.

K. Rejection for Unresolved Contractual Disputes. The Selection Committee reserves the right to reject the
final submission of any Candidate that is party to any on-going contractual dispute with the State.
6.6 Rights Reserved to the Selection Committee
A. The Selection Committee and/or the CRDA reserve the right at its sole and absolute discretion to extend
any of the actual or proposed dates in the time schedule applicable to all Candidates. The Selection
Committee further reserves the right to reject any and all submissions from any or all candidates and to
republish the RFP. The Selection Committee also reserves the right at its sole and absolute discretion to
terminate the RFP process at any time prior to execution of any agreement.
B. The Selection Committee reserves the right to award in part, to reject any and all submissions in whole
or in part, to waive technical defect, irregularities and omissions if, in its judgment, the best interest of
the CRDA and/or the State will be served; for misrepresentation or when the Candidate is in default of
any prior State contract; or if the submission limits or modifies any of the terms and conditions and/or
specifications of the RFP.
C. The Selection Committee reserves the right to correct inaccurate awards resulting from its clerical errors.
This may include, in extreme circumstances, revoking the awarding of a contract already made to a
Candidate and subsequently awarding the contract to another Candidate. Such action on the part of the
Selection Committee shall not constitute a breach of contract on the part of the Selection Committee
since the contract with the initial Candidate is deemed to be void and of no effect as if no contract ever
existed between CRDA and the Candidate.
An Affirmative Action/Equal Opportunity Employer. Minority Business enterprises are encouraged to
apply.
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Name of Candidate: _________________________
Exhibit A
Qualification Application
CONSTRUCTION MANAGER’S APPLICATION
(Use Extra Sheets as necessary, indicating question responding to on extra sheet)
1. Federal Employer ID Number/SSN: __________________
2. Is your business a non-profit organization? [ ] Yes (Attach copy of 501c3) [ ] No
3. Is your business a: [ ] Proprietorship (Individual) [ ] Partnership, [ ] Joint Venture or [ ]
Corporation (Type of Corporation )__________________
4. # of years in business in Connecticut ________________
5. Has your business operated under a different name at any time? If so, list name
______________________________
6. How many years has your business operated under its current name? ___________
7. If your organization is a corporation, answer the following:
Date of incorporation:
_____________________________________
State of incorporation:
_____________________________________
President’s name:
_____________________________________
Vice-president’s name(s)
_____________________________________
Secretary’s name:
_____________________________________
Treasurer’s name:
_____________________________________
8. If your organization is a partnership, answer the following:
Date of organization:
_____________________________________
Type of partnership
_____________________________________
Name(s) of general partner(s) _____________________________________
9. If your organization is individually owned, answer the following:
Date of organization:
_____________________________________
Name of Owner:
_____________________________________
10. Is your business currently a DAS certified small business enterprise? [ ] Yes (A copy of the certificate will
be required at the RFP stage if your firm is selected to submit a proposal.) [ ] No.
11. Are you registered as: [ ] MBE [ ] WBE [ ] DBE [ ] SET ASIDE. Have you been certified by the
State of Connecticut as such? [ ] Yes [ ] No.
12. Have you been Pre-qualified by the Connecticut Department of Administrative Services (DAS) Contractor
Pre-qualification program? [ ] Yes [ ] No If yes, attach a copy of each classification relative to this
Application.
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13. It is mandatory that the firm be legally qualified to do business in Connecticut. If the Candidate is a joint
venture, all joint venture partners must be qualified to do business in the State of Connecticut. Are you
legally qualified to do business in Connecticut?
[ ] Yes,
[ ] No
14. List all labor organizations with which you have agreements; a negative response will not be reason for
disqualification.
15. What percentage of work do you commonly perform with your own forces as opposed to work contracted
separately (average) of the past five (5) years?
_______% of work performed with own forces
_______% of work subcontracted
16. What percentage of the work for which you have served under contract for the past five years has been
competitively bid on an open bid market as opposed to selected bidding or negotiation on the basis of
invitation only?
_______% open bid work
_______% selected bid list or negotiated work
17. Within the past five (5) years has your firm or any part of your firm; any owner, or partial owner of your
firm; or any other person in any way associated with or employed by your firm ever been barred, suspended,
disqualified or otherwise precluded from bidding or offering a proposal on contracts by any municipality or
any agency of the State of Connecticut, other states, or the Federal Government? If yes, include an
explanation of any previous debarment and copies of any notice of reinstatement. [ ] Yes [ ] No
18. State whether within the past five (5) years you have been defaulted, terminated, or have had any liquidated
damages or other contractual penalties for failure to timely or properly perform a contract assessed against
you and indicate the current status of any litigation involving those transactions.
19. State whether within the past five (5) years you have been declared to be a non-responsible bidder or
proposer on any public work project and identify the project and date of the findings.
20. Has your firm, or any part of your firm, any owner, or partial owner of your firm, or any person in any way
associated with or employed by your firm ever: (If yes to any question, please identify the offense, along
with the location of the court or tribunal administering the matter, and the docket or proceeding number of
the matter.)
had a conviction or entry of a plea of guilty or nolo contendere for commission of a criminal offense
as an incident to obtaining or attempting to obtain a public or private contract or subcontract or in the
performance of such contract or subcontract? [ ] Yes [ ] No
had a conviction or entry of a plea of guilty or nolo contendere under state or federal law for
embezzlement, theft, forgery, bribery, falsification or destruction of records, receiving stolen
property, or any other offense indicating a lack of business integrity or business honesty which
affects responsibility as a contractor?
[ ] Yes [ ] No
had a conviction or entry of a plea of guilty or nolo contendere under state or federal antitrust,
collusion or conspiracy statues arising out of the submission of bids or proposals? [ ] Yes [ ] No
been cited for noncompliance with contract provisions on a public project, of a character regarded by
the awarding authority to be of such gravity as to indicate a lack of responsibility to perform as a
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state contractor, including deliberate failure, without good cause, to perform in accordance with
specifications or time limits provided in a contract? [ ] Yes [ ] No
within the previous five (5) years compiled a record of failure to perform or of unsatisfactory
performance in accordance with the terms of one or more contracts, unless such failure to perform or
unsatisfactory performance was caused by acts beyond your control? [ ] Yes [ ] No
on a public project or contract, been cited for any other cause the awarding authority determined to
be so serious or compelling as to affect responsibility as a state contractor, including disqualification
by another governmental entity, having caused financial loss to the state or having caused a serious
delay or inability of state officials to carry out their duties on a past contract or contracts? [ ] Yes
[ ] No
21. Where applicable, list all litigation or arbitration proceedings including out of court settlements initiated by
or against you within the past five (5) years including all pending cases. List the name of the project, the
project location and the court or arbitration number and location. Briefly describe, use a separate sheet if
necessary, the circumstances and disposition of each case. Specifically identify and provide details of each
instance of claims or legal proceedings by or against a public or private Owner. Please note that
generalized responses such as “litigation arising in the ordinary course of doing business” are not
acceptable.
22. List any OSHA citations within the past five (5) years under present business name or any past business
name. Have you been cited for any willful or serious violation of OSHA, or of any standard, order or
regulations promulgated pursuant to such Act which violations were cited in accordance with the provisions
of any State Occupational Safety and Health Act or the Occupational Safety and Health Act of 1970 and
which were not abated within the time fixed by the citation; and which citation has not been set aside
following appeal to the appropriate agency or court having jurisdiction? [ ] Yes [ ] No
23. List any criminal convictions related to the injury or death of any employee.
24. Have you appeared on any list published by the Connecticut State Labor Department of persons or firms that
have been found by the National Labor Relations Board and by a final decision rendered by a Federal Court
to have been in violation of the National Labor Relations Act, 29 USC § 151 et. Seq. or to have been found
in contempt of court by a final decision of a Federal Court for failure to correct a violation of the National
Labor Relations Act on three or more occasions involving different violations? [ ] Yes [ ] No If yes,
state the date of publication of such list by the Connecticut State Labor Department.
25. Identify any instances within the previous five (5) years in which you or any entity in which you have an
interest, has appeared on a list published by the State of Connecticut Labor Department of persons or firms
who the Labor Department has found you to have disregarded or violated your obligations to employees and
subcontractors on public works projects under Connecticut General Statutes Sections 31-53 and 31-76c (i.e.
payment of prevailing wages and overtime payments) or in which you have been barred from Federal
government contracts in accordance with the provisions of the Davis Bacon Act, 40 U.S.C. § 276a-2.
Describe in detail the circumstances of each violation, including but not limited to, the date and nature of the
violation, the project on which the violation occurred, the source, if known, of any complaint giving rise to
any Department of Labor investigation, the results of any such investigation, the penalty imposed or other
action taken by the Department of Labor, any remedial action which was taken and any other resolution of
any such complaint or violation.
26. Identify any instances other than those described in response to Item 25 in which any complaint has been
made to, or any investigation or inquiry has been conducted by, the State of Connecticut, Department of
Labor regarding any alleged non-compliance by you or by any subcontractors on your previous projects, of
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any provision of Part III of Chapter 557 (Connecticut General Statutes Sections 31-52 through 31-57e,
prevailing wage and other requirements) and Chapter 558 (Connecticut General Statutes Sections 31-58
through 31-761, minimum wage, overtime and other requirements) during the five calendar years
immediately preceding this Application. Describe in detail the circumstances of each violation, including but
not limited to, the date and nature of the violation, the project on which the violation occurred, the source if
known, of any complaint giving rise to any Department of Labor investigation, the results of any such
investigation, the penalty imposed or other action taken by the Department of Labor, any remedial action
which was taken and any other resolution of any such complaint or violation. (If in the event that there were
such instances as described in your response, you are further required to provide with your Application a
written statement of the policy and procedures you would implement on this project in an effort to insure that
you and your subcontractors would remain in compliance with the statutory requirements for wage rates and
payment of wages as noted above.)
27. State whether you have ever been cited or penalized by any government agency for failure to comply with
any affirmative action, non-discrimination, or other human rights requirements applicable to any work
performed by you. (If so, provide the date(s), details, disposition and docket number(s) for each such
instance.)
28. Are there any criminal charges, indictments or civil enforcement actions currently pending against you or
your principals involving any of the offenses or violations referred to in Item 20 above? [ ] Yes [ ] No
(If yes identify the offense(s), court docket number and status of proceeding(s).)
29. Have you ever been found by the Connecticut Department of Administrative Services Division of
Construction Services (formerly Dept of Public Works), or another State Agency to be in violation of the
subcontractor listing requirements or other provisions of Connecticut General Statutes Section 4b-95? [ ]
Yes [ ] No (If so indicate the nature, date and circumstances of any such violation.)
30. Have you ever been cited for or been the subject of a civil or criminal court proceeding alleging that you
have violated the provisions of Connecticut General Statutes Sections 31-52 or 31-52A regarding providing
preference to Connecticut citizens or residents in the construction of public buildings or works? [ ]Yes [
] No (If yes, provide details concerning the date, circumstances and disposition of any such citation or court
proceeding.)
31. Please provide the address of your Connecticut office and indicate whether it constitutes your home office,
branch office, one of your principal places of business or otherwise, and state the number of years you have
maintained an office in Connecticut.
32. Please state the percentages of your past work and the dollar value which is being performed in Connecticut.
2018

___________%

$______________

2017

___________%

$______________

2016

___________%

$______________

33. Please indicate the State in which you are incorporated and if it is not Connecticut indicate whether you are
currently authorized to do business in Connecticut, as well as the date such authorization was obtained.
Authorized? [ ] Yes [ ] No Date: ______________
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34. List all bid or proposal protests you have engaged in over the past five years and the results of each instance
by date, owner, architect, engineer, consultant, project and court or administrative docket number and
location as applicable.
35. Within the last five years, has any officer or principal of your organization ever been an officer or principal
of another organization when it failed to complete a construction contract? [ ] Yes [ ] No (If yes, please
attach details.)
36. Complete Exhibit A.1 in its entirety for all projects that best portray your qualifications for this
Application’s Project. (Make additional copies of Attachment A as needed). On Lines 6 and 7 of
Attachment A, indicate the capacity in which you are or expect to be performing work; i.e. general
contractor, construction manager at risk, construction manager for fee, sub/trade contractor, joint venture
partner, design/builder, part of a design/build team, etc. Also, if you are not or do not expect to perform the
entire project, specify the dollar value of work you did or will perform.
37. Complete Exhibit A.2 in its entirety for all current projects and projects for which you are the
apparent low bidder. (Make additional copies of Attachment B as needed) On Lines 6 and 7 of Attachment
B, indicate the capacity in which you are or expect to be performing work; i.e. general contractor,
construction manager at risk, construction manager for fee, sub/trade contractor, joint venture partner,
design/builder, part of a design/build team, etc. Also, if you are not or do not expect to perform the entire
project, specify the dollar value of work you did or will perform.
38. Complete Exhibit A.3 in its entirety for all major projects your organization has completed in the past
five years. (Make additional copies of Attachment C as needed) On Lines 6 and 7 of Attachment C, indicate
the capacity in which you are or expect to be performing work; i.e. general contractor, construction manager
at risk, construction manager for fee, sub/trade contractor, joint venture partner, design/builder, part of a
design/build team, etc. Also, if you are not or do not expect to perform the entire project, specify the dollar
value of work you did or will perform.
39. Provide the construction experience and present commitments of the key individuals of your organization.
40. List the personnel, together with their qualifications and resumes, of those individuals to be assigned to the
project team for this project, including but not limited to the Project Executive, Site Manager, Project
Manager(s), Safety Engineer, support staff, either located at the job site or your home office or both for
administrative, accounting, estimating, etc. State the specific anticipated involvement of each individual in
the project.
41. For all those projects for which there is a completed Attachment A, B or C, identify and describe changes
that were made in the project team for the project. The description should identify the reason for the change.
42. Describe the Quality Assurance/Quality Control/Code Compliance (“QA/QC/CC”) Program and Procedures
which your firm typically uses on the type of project for which this application is submitted, in order to
assure that the construction complies throughout with the requirements of the Contract Documents and
complies with all applicable Building and Fire/Safety Code requirements. Your response should include, but
not be limited to, a description of any and all inspection and testing procedures and activities, the various
steps and procedures and methods used in the QA/QC/CC process, the nature and qualifications of the
internal team and/or organizations and process are being followed from the planning, through construction,
and through any applicable warranty or post construction period, the methods used to report on inspections,
and observations such as, Quality Control reports, the methods to report to the Owner and to address and
correct instances of contract and code non-compliance and construction and/or design defects and
deficiencies, and whether your firm’s QA/QC/CC program and procedures are in writing.
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43. Please further state whether on the project for which this application is being submitted you intend to use the
QA/QC/CC program and procedures described in response to the foregoing. If no, describe any differences.
44. Every Candidate is expected to have in place a QA/QC/CC program and procedures and to describe them in
detail in response to Item 42. You may use a separate sheet identifying the response as being to Item 42 if
necessary. If your firm’s programs and procedures are in writing, such as in the form of a manual, you
should additionally attach a copy of same in response to Item 72 of this Application, whereby miscellaneous
materials are permitted to be attached. Have you attached the requested material? [ ] Yes [ ] No (If no,
please explain.)
References:
45. List three or more trade references from whom you have purchased in quantity materials or equipment in the
past five years.
46. Provide a list of references who can attest to having a record of harmonious relations with your firm. The list
should include subcontractors, State and/or Municipal project administrators and any other projects which
demonstrate harmonious relationships to the satisfaction of the Project Team. Prompt payment to
subcontractors is one factor to be considered by the Project Team in evaluating relations with subcontractors
and suppliers.
47. Provide documentation from the Connecticut Secretary of State’s Office that your firm is currently in good
standing as a corporation if applicable.
48. Provide your State of Connecticut license, registration or certificate number, if a joint venture provide for
each joint venture partner, for threshold building construction.
49. Has your firm or any part of your firm, affiliate, subsidiary, parent or predecessor, any owner, partial owner,
or principal of your firm or any officer or managerial or supervisory employee of your firm ever been
involved in any bankruptcy proceedings?
Chapter 11:
Chapter 7:

[ ] Yes
[ ] Yes

[ ] No
[ ] No

Provide the court location, caption and docket number of any such bankruptcy proceedings as well as a
statement explaining the circumstances resulting in the filing. Please note that the institution of bankruptcy
proceedings in and of itself shall not be considered as grounds for non-qualification.
Candidate’s bonding company must be licensed to do business in the State of Connecticut.
50. Name of bonding company: _________________________________________________
51. Name and address of agent: ________________________________________________
52. What is the most current rating the A.M. Best Company has assigned your bonding company?
53. Total bonding capacity as of the first working day of this month, state in dollars, not as a range:
$ ________________________
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54. Total bonding committed as of the first working day of this month, state in dollars not as a range:
$ __________________
55. Maximum bonding permitted by your Bonding Company for a single project for your firm, state in dollars
not as a range:
$ ___________________
56. Provide a listing of your anticipated completion of current bonded work to indicate when additional capacity
will be available.
57. Does your bonding company hold a Certificate of Authority as an acceptable Surety and/or Reinsuring
Company acceptable to the U.S. Department of Treasury?
[ ] Yes

[ ] No

58. What is the maximum single amount Bond limitation established by the U.S. Department of Treasury for
your Bonding Company?
$ _____________________
If this amount is less than the estimated value of the project contemplated under this Application, how will
the bonding requirement be met?
59. Submit a letter from your Bonding Company or its representative confirming items from Items 52 through
58.
60. Has any surety which issued a performance bond on your behalf ever completed work in its own name or
financed such completion of your behalf?
[ ] Yes

[ ] No

61. Provide a statement detailing any financial interest in any other construction business, including any financial
interest of 25% or more, which any officer, principal or key employee of the firm have in the Contractor or
other construction business.
Financial Statement.
62. Attach an Audited Financial Statement. If the Candidate is a Joint Venture, attach the required financial
statement for each Joint Venture Partner. To be considered responsive, the audited statement shall contain,
as a minimum, all Notes to the Financial Statement, Current Assets, Net Fixed Assets, Other Assets, Current
Liabilities, Audited Balance Sheet, Audited Statements of Income and Retained Earnings, Audited
Statements of Cash Flow, as well as the Statement of Auditors Opinion.
The Audited Financial Statement should include the name and address of the firm preparing the statement
and the date prepared.
63. Is the attached financial statement for the identical organization named as the Candidate?
[ ] Yes [ ] No (If no, explain the relationship and financial responsibility of the organization whose
financial statement is provided (e.g., parent-subsidiary).
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64. Will the organization whose financial statement is attached act as guarantor of the contract for construction?
[ ] Yes [ ] No
65. Disclose and identify any relationship and/or potential conflicts of interest which the Candidate may have
with any director, officer or employee of CRDA, HSG or the City of Hartford, or any member of the Project
Team or their representatives or any consultants involved in the selection process or any architect, consultant,
engineer or designer of the proposed project for the purpose of determining whether a conflict of interest
exists.
[ ] Candidate has no conflict of interest
[ ] Candidate has a potential conflict of interest and herewith has attached a full disclosure of said potential
conflict of interest.
66. Identify any instances during the five calendar years immediately preceding the current date in which any
complaint has been made to, or any investigation or inquiry has been conducted by the State of Connecticut
Ethics Commission, or by any other State of Connecticut Agency or Department, regarding any alleged noncompliance by you, or anyone employed by you or acting in your behalf, with Connecticut General Statutes
Sections 1-79 through 1-101, pertaining to Codes or Ethics for Public Officials and Lobbyists, and
particularly Section 1-84, listing prohibited activities including the giving of “gifts” as defined therein to
public officials and employees. Describe in detail each alleged violation and the circumstances pertaining
thereto, including but not limited to the date or dates of such alleged violation, the factual background, nature
and specifics of the alleged violation, the source, if known, or any complaint giving rise to the investigation,
the penalty, if any, imposed or other action taken by the investigating agency or any other agency to which
the matter was referred, any remedial action which has been taken and any other resolution of any such
complaint or alleged violation.
67. If the Candidate is a Joint Venture identify the nature and percentage of the work of this project for which
each joint venture partner will be primarily responsible.
Attach a copy, executed if available, of your joint venture agreement pursuant to which you propose
to perform work on this project.
68. Attach a sample copy of your Connecticut Workers Compensation Insurance Certificate. Also please
provide your national Council on Compensation Insurance (NCCI) Experience Modification Sheet and state
here your Workers Compensation Experience Modification: ____________.
69. Attach a sample copy of your General Liability Certificate.
70. Attach a sample copy of your Automobile Liability Certificate.
71. Have you ever worked on a project that has a Project Labor Agreement (PLA)? [ ] Yes [ ] No (If yes,
please identify the project(s) and whether any members of your proposed project team had a role in the
negotiations.
72. Please provide any other information which you feel would be appropriate or helpful for the Project Team to
consider in making its determination.
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Dated at this

February 22, 2019

day of

Name of Organization: ______________________________________________
By:

______________________________________________

Title:

______________________________________________

M______________________________ being duly sworn deposes and says that the information provided herein is
true and sufficiently complete so as not to be misleading.
Subscribed and sworn before me this _____ day of _______________
Notary Public:
My Commission Expires:
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Name of Candidate: ______________________

Exhibit A.1
PROJECTS BEST PORTRAYING YOUR QUALIFICATIONS
FOR THIS APPLICATION'S PROJECT
NO SUBSTITUTION OF FORMAT
Project Information Sheet
1. Project Name:

____________________________________________________________________

2. Project Location:____________________________________________________________________
3. Project Owner: ____________________________________________________________________
4. Project Architect:____________________________________________________________________
5. Project Engineer(s):
Civil:

________________________________________________________

Structural: ________________________________________________________
Mechanical:________________________________________________________
Electrical: ________________________________________________________
6. Project role (Item 36 of Exhibit A Application):

___________________________________________________________________________________
7. Percentage of work performed by Own forces:
If less than 100% indicate dollar value performed:
8. Contract Dates:

___________________________%
$__________________________

Date of Notice to Proceed:

___________________________

Date of Substantial Completion:

___________________________

9. Contract Times: Original Contract Timeframe:
Final Contract Timeframe:

___________________________
___________________________

10. Contract Cost: Original Contract Cost:

$__________________________

Final Contract Cost:

$__________________________
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11. Value of Change Orders Submitted for Consideration: ________________________
12. Value of Change Orders Approved:
13. Owner Reference:
Name:

__________________________

______________________________________________________________

Telephone: ______________________________________________________________
14. Architect Reference:
Name:

______________________________________________________________

Telephone: ______________________________________________________________
15 Engineer References:
Civil:
Name:

______________________________________________________________

Telephone: ______________________________________________________________
Structural:
Name:

______________________________________________________________

Telephone: ______________________________________________________________
Mechanical:
Name:

______________________________________________________________

Telephone: ______________________________________________________________
Electrical:
Name:

______________________________________________________________

Telephone: ______________________________________________________________
16. Major Subcontractor References: (if a trade was not used on this Project enter N/A):
Masonry:
Name:

_______________________________________________________________

Telephone:_______________________________________________________________
Electrical:
Name:

_______________________________________________________________

Telephone:_______________________________________________________________
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Mechanical:
Name:

_______________________________________________________________

Telephone:_______________________________________________________________
HVAC:
Name:

_______________________________________________________________

Telephone:_______________________________________________________________
Plumbing:
Name:

_______________________________________________________________

Telephone:_______________________________________________________________
Fire Proofing:
Name:

_______________________________________________________________

Telephone:_______________________________________________________________
Roofing:
Name:

_______________________________________________________________

Telephone:

_______________________________________________________________

Audio Visual:
Name:

_______________________________________________________________

Telephone:

_______________________________________________________________

Other:
Name:

_______________________________________________________________

Telephone:_______________________________________________________________
17. Major Supplier Reference:
Name, Address, Telephone, Contact Person, e-mail, Estimated Annual Expenditures:
___________________________________________________________________________________
___________________________________________________________________________________
___________________________________________________________________________________
___________________________________________________________________________________
__________________________________________________________________________________
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18. Briefly describe the project. Indicate comparisons between the work of the above project with the work
of the project for which this application is submitted.

19. If the "Final Contract Time" stated above is in excess of 45 days of the "Original Contract Time", please
provide a brief explanation.

20. If the "Final Contract Cost" exceeds the "Original Contract Cost” By more than 3%, please provide a
brief explanation.
21. List the key personnel in your firm who were assigned to the project (principal in charge, project
manager, field superintendent, field office manager, field engineer, etc.) who had direct responsibility for
the day-to day management of this project and state whether or not each of these people are still
employed by your firm.
22. Were you required to furnish a Labor and Material Payment Bond for this project?
YES_____ NO_____
Were you required to furnish a Performance Bond for this project?
YES_____ NO_____
23. What percentage of the work for this project was performed with your own forces as opposed to
subcontracted work?
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Name of Candidate: ___________________________
Exhibit A.2
CURRENT PROJECTS AND WHERE NOTED
PROJECTS YOU ANTICIPATE BE BEING AWARDED
SUBSTITUTION OF FORMAT PERMITTED
Project Information Sheet
1. Project Name:

__________________________________________________________________

2. Project Location:

__________________________________________________________________

3. Project Owner:

__________________________________________________________________

4. Project Architect: __________________________________________________________________
5. Project Engineer(s):
Civil:

______________________________________________________________

Structural: ______________________________________________________________
Mechanical: ______________________________________________________________
Electrical: ______________________________________________________________
6. Project role (refer to Item 37 of Exhibit A Application):
______________________________-_______________________________________________________
7. Percentage of work expected to be performed by Own forces: _________________%
8. Contract Dates: Date of Notice to Proceed: _________________________________
Date of Substantial Completion: ___________________________
9. Contract Times: Original Contract Timeframe: _______________________________
10. Contract Cost: Original Contract Cost: $___________________________________
11. Value of Change Orders Submitted for Consideration:

_______________________

12. Value of Change Orders Approved: _______________________________________
13. Owner Reference:
Name:

_______________________________________________________________

Telephone:_______________________________________________________________
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_______________________________________________________________

Telephone:_______________________________________________________________
15. Engineer References:
Civil:
Name:

_______________________________________________________________

Telephone:_______________________________________________________________
Structural:
Name:

_______________________________________________________________

Telephone:_______________________________________________________________
Mechanical:
Name:

_______________________________________________________________

Telephone:_______________________________________________________________
Electrical
Name:

_______________________________________________________________

Telephone:_______________________________________________________________
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Name of Candidate: ____________________________
ATTACHMENT A.3
PAST PROJECTS
SIMPLIFIED SUBSTITUTION OF FORMAT PERMITTED
Project Information Sheet
1. Project Name:

_______________________________________________________

2. Project Location:

_____________________________________________________

3. Project Owner:

_______________________________________________________

4. Project Architect:

_____________________________________________________

5. Project Engineer(s):
Civil:

______________________________________________

Structural:

________________________________________

Mechanical:

_______________________________________

Electrical:

_________________________________________

6. Project role (refer to Item 38 of Exhibit A Application):
_____________________________________________________________________
7. Percentage of work performed by Own forces: ____________________________%
If less than 100% indicate dollar value performed:
8. Contract Dates: Date of Notice to Proceed:

$________________________

_______________________________

Date of Substantial Completion:

_________________________

9. Contract Times: Original Contract Timeframe: _____________________________
Final Contract Timeframe: ______________________________
10. Contract Cost: Original Contract Cost:

$__________________________________

Final Contract Cost: $__________________________________
11. Value of Change Orders Submitted for Consideration:
12. Value of Change Orders Approved:

______________________

_____________________________________
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_______________________________________________________________

Telephone:_______________________________________________________________
14. Architect Reference:
Name:

_______________________________________________________________

Telephone:_______________________________________________________________
15. Engineer References:
Civil:
Name:
_______________________________________________________________
Telephone:_______________________________________________________________
Structural:
Name:

_______________________________________________________________

Telephone:

_______________________________________________________________

Mechanical:
Name:

_______________________________________________________________

Telephone:_______________________________________________________________
Electrical
Name:

_______________________________________________________________

Telephone:_______________________________________________________________
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Name of Candidate: ______________________
Exhibit B
Approach
ATTACH HERE:
Provide a detailed description of each component in the Scope of Work to be accomplished showing the
Candidate’s approach and understanding of the project.
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Name of Candidate: ______________________
Exhibit C
Programs
ATTACH HERE:
A description of your programs as outlined in Submission Requirements
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Name of Candidate: ______________________
Exhibit D
Organizational Structure and Staffing
ATTACH HERE:
A description of your organizational structure and staffing as outlined in Submission Requirements
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Name of Candidate: ______________________
Exhibit E
Schedule
ATTACH HERE:
A. Plan to meet the project’s goals regarding project schedule.
B. Sample of a CPM schedule you used on a past project of similar scope and complexity.
C. Ability to complete the project in accordance with the Project Milestone Dates.
D. Key issues within CM control that could accelerate or result in a delay in the project
schedule.
.
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Name of Candidate: ______________________
Exhibit F
Compensation
ATTACH HERE:
Your compensation proposal as requested in the Submission Requirements. Also indicate supporting
assumptions and calculations of how cost was determined for the General Conditions and General
Requirements.
Fill Out and print the file Exhibit F-1 General Conditions Matrix.xls (included in the RFP package) and
attach here.
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Name of Candidate: _____________________
Exhibit G
Additional Information
ATTACH HERE:
Any additional information that you would like considered:
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Name of Candidate: ________________________
Exhibit H
Pre-Qualification Information & Certifications /Affidavits
ATTACH HERE: Provide written evidence that The Candidate, at the time when Proposal is submitted,
possess a valid license, registration, or certification issued by the CT Dept. of Administrative
Services as a pre-qualified Construction Manager at Risk (Group B) per CGS 4a-100 approved for
a single minimum $7 million value construction management project. If a joint venture, all joint
venture partner shall be so licensed, registered or certified.
Also attach all Certifications /Affidavits
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Name of Candidate: ____________________________

Attachment A
RFP General Conditions and Requirements Certification

The undersigned hereby affirms the Candidate shall adhere to the RFP Conditions as contained in the RFP
for Construction Management Services for the Hartford Police Athletic League, Quirk West Building
Renovation and Improvements project.
Submitted:
Date: _________________________
_______________________________
(Signature of Official)
_______________________________
(Print Name and Title of Official)
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Name of Candidate: ____________________________
Attachment B
Form of Contract Comments

CRDA intends to use an amended AIA Standard form of Agreement between Owner and Construction
Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed
Maximum Price General Conditions of the Contract for Construction as the Form of Contract. Modifications
have will be made to require adherence to programmatic and statutory requirements identified in the RFP
and others as may be required by law. A draft of these contract documents will be added to Attachment B.1
of this RFP in a subsequent Addendum. Candidates should identify below any issues/comments with the
AIA documents, programmatic and statutory requirements.

Submitted:
Date: _________________________
_______________________________
(Signature of Official)
_______________________________
(Print Name and Title of Official)
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Attachment B.1
Form of Contract
A draft of the amended AIA Standard form of Agreement between Owner and Construction Manager as Constructor
where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed Maximum Price and General
Conditions of the Contract for Construction. A draft of these contract documents will be added to Attachment B.1 of
this RFP by a subsequent Addendum.
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Attachment C
Certifications & Affidavits Sources
The following Ethics Forms are available at the website below:
Form 1 – Gift and Campaign Contribution Certification
Form 5 – Consulting Agreement Affidavit
Form 6 – Affirmation of Receipt of State Ethics Laws Summary
Form 7 – Iran Certification is available at:
http://www.ct.gov/opm/cwp/view.asp?a=2982&q=386038&opmNav_GID=1806
Guide to the Code of Ethics for Current or Potential State Contractors is available at:
http://www.ct.gov/ethics/lib/ethics/guides/contractors_guide_10.pdf
CHRO Candidate Contract Compliance Monitoring Report is available at:
http://www.ct.gov/chro/lib/chro/pdf/notificationtoCandidates.pdf.
Nondiscrimination Certification forms are available at:
http://www.ct.gov/opm/cwp/view.asp?a=2982&q=390928&opmNav_GID=1806.
State Elections Enforcement Commission Form 10 is available at:
http://www.ct.gov/seec/lib/seec/forms/contractor_reporting_/seec_form_10_final.pdf
Internal Revenue Service Form W-9 is available at:
https://www.irs.gov/uac/About-Form-W9
Department of Revenue Services registration information for out of state contractors may be found at:
http://www.ct.gov/drs/cwp/view.asp?a=1454&q=506012
Department of Labor “Prevailing Wage Rates” will be posted each July 1 on the Department of Labor website:
https://www.ctdol.state.ct.us/wgwkstnd/prevailwage.htm
CONFLICT OF INTEREST STATUTE
Connecticut General Statutes Sec. 1-85; (Formerly Sec. 1-68), Interest in conflict with discharge of duties – A public
official, including an elected state official, or state employee has an interest which is in substantial conflict with the
proper discharge of his duties or employment in the public interest and of his responsibilities as prescribed in the
laws of this state, if he has reason to believe or expect that he, his spouse, a dependent child, or a business with
which he is associated will derive a direct monetary gain or suffer a direct monetary loss, as the case may be, by
reason of his official activity. A public official, including an elected state official, or state employee does not have an
interest which is in substantial conflict with the proper discharge of his duties in the public interest and of his
responsibilities as prescribed by the laws of this state, if any benefit or detriment accrues to him, his spouse, a
dependent child, or a business with which he, his spouse or such dependent child is associated as a member of a
profession, occupation or group to no greater extent than any other member of such profession, occupation or group.
A public official, including an elected state official or state employee who has a substantial conflict may not take
official action on the matter.
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Attachment C.1
List of Required Certifications & Affidavits
The following forms must be completed and submitted as part of the RFP Submission
1. DAS Contractor Prequalification Certification and current Update Statement
2. Surety Letter from Candidates bonding company stating the Candidate, if awarded a contract, can
obtain the required Performance and Labor and Materials Payment Bonds in the full amount of the
Base RFP
3. OPM Ethics Form 1, Gift and Campaign Contribution Certification
4. OPM Ethics Form 5, Consulting Agreement Affidavit
5. OPM Ethics Form 6, Affirmation of Receipt of State Ethics Laws Summary
6. OPM Iran Certification, Form 7
7. Guide to the Code of Ethics for Current or Potential State Contractors (initial each page)
8. Disclosure statement concerning any current business relationships (within the last three years) that
pose a conflict of interest as defined by Connecticut General Statutes Section 1-85 Please copy
Conflict of Interest Statue on page 50 onto Company letter head and list any conflicts, or state
“none” and sign.
9. CHRO Candidate Contract Compliance Monitoring Report (link on page 50)
10. Nondiscrimination Certification forms (as applicable)
a. Form A, Representation by Individual Regardless of Value
b. Form B, Representation by Entity for Contracts less than $ 50,000
c. Form C, Affidavit by Entity for Contracts Valued at $50,000 or More
d. Form D, New Resolution by Entity for Contracts Valued at $50,000 or More
e. Form E, Prior Resolution by Entity for Contracts Valued at $50,000 or More
11. State Elections Enforcement Commission Form 10
12. Internal Revenue Service Form W-9
13. General Conditions Certification
14. Acknowledgement of Receipt of RFP Addenda
15. RFP Guarantee
16. Out of State Contractors: Proof of Registration Department of Revenue Services registration
information for out of state contractors. Forms may be found at:
http://www.ct.gov/drs/cwp/view.asp?a=1454&q=506012
17. Department of Labor “Prevailing Wage Rates” will be posted each July 1 on the Department of Labor
website: https://www.ctdol.state.ct.us/wgwkstnd/prevailwage.htm
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Attachment D
CONTRACTOR/GRANTEE COMPLIANCE REQUIREMENTS
NOTE: - THESE REQUIREMENTS APPLY TO ALL CONTRACTORS - INCLUDING GRANTEES AND
INDIVIDUALS
Connecticut General Statute Section 4a-60 was adopted to ensure that State agencies do not enter into contracts with
organizations or businesses that discriminate against protected class persons. To carry out the provisions of the
Statute, the Commission on Human Rights and Opportunities developed Regulations concerning Contract
Compliance and approval of Contract Compliance Programs which impose certain obligations on State agencies as
well as contractors doing business with the State of Connecticut.
These regulations require that as an awarding agency, in this instance, the Capital Region Development Authority
(CRDA), must consider the following factors in its selection of any contractor:






The bidder’s success in implementing an affirmative action plan;
If the bidder does not have a written affirmative action plan, the bidder’s promise to develop
and implement a successful affirmative action plan;
The bidder’s success in developing an apprenticeship program complying with Connecticut
General Statutes Sections 46a-68-1 to 46a-68-17, inclusive.
The bidder’s submission of Employment Information Form or EEO-1/ EEO-4 data indicating
that the composition of its work force is at or near parity when compared to the racial and
sexual composition of the work force in the relevant labor market area; and
The bidder’s promise to set aside a portion of the contract for legitimate minority business
enterprises.

In order to assess the factors above, contractors are required to provide CRDA with information about their
organizations.
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Attachment E
VENDOR’S PACKAGE

STANDARD VENDOR TERMS AND CONDITIONS
Section 1

Scope

Except as otherwise set forth in these Standard Terms and Conditions, all of the terms and conditions of the
Agreement shall remain in full force and effect. If there is a conflict between the terms and conditions set forth in
these Standard Terms and Conditions and the terms and conditions set forth in the Agreement, the terms and
conditions set forth in these Standard Terms and Conditions shall prevail. Unless otherwise included herein, the
defined terms used in these Standard Terms and Conditions shall have the same meaning as set forth in the
Agreement.
Section 2

Laws and Regulations

This Agreement shall be interpreted under and governed by the laws of the State of Connecticut. Contractor,
its employees and representatives shall at all times comply with all applicable laws, ordinances, statutes, rules,
regulations, and orders of governmental authorities, including those having jurisdiction over its registration and
licensing to perform services under this Agreement.
Section 3

Indemnity

To the fullest extent permitted by law, Contractor shall indemnify and shall defend and hold harmless
CRDA, including their officers, agents, and employees from and against any and all suits, actions, legal or
administrative proceedings, claims, demands, damages, liabilities, monetary loss, interest, attorney's fees, costs and
expenses of whatsoever kind or nature arising out of the negligent acts or omissions of the Contractor or its
employees, agents or sub-contractors, including those arising out of injury to or death of Contractor's employees or
sub-contractors, whether arising before, during, or after completion of the services hereunder and in any manner
directly or indirectly caused, occasioned or contributed to in whole or in part, by Contractor or its employees, agents
or sub-contractors.
Section 4

Quality Surveillance and Examination of Records

All services performed by Contractor shall be subject to the inspection and approval of the State, CRDA and
Design Team at all times, and Contractor shall furnish all information concerning the services.
The State, CRDA or their representatives shall have the right, at reasonable hours, to inspect or examine the
part of the plant or place of business or any books, records, and other documents of Contractor or its subcontractors
pertaining to work performed under this Agreement and shall allow such representatives free access to any and all
such plants, places of business, books and records. The State and CRDA will give the Contractor at least twenty-four
(24) hours’ notice of such intended examination. At the State’s request, the Contractor shall provide the State and
CRDA with hard copies or an electronic format of any data or information in the possession or control of the
Contractor which pertains to the State’s and CRDA’s business under this Agreement.
The Contractor shall retain and maintain accurate records and documents relating to performance of services
under this Agreement for a minimum of three (3) years after the final payment by the CRDA and shall make them
available for inspection and audit by the State.
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Non-Discrimination
(a) For purposes of this Section, the following terms are defined as follows:
i. "Commission" means the Commission on Human Rights and Opportunities;
ii. "Contract" and “contract” include any extension or modification of the Contract or contract;
iii. "Contractor" and “contractor” include any successors or assigns of the Contractor or contractor;
iv. "Gender identity or expression" means a person's gender-related identity, appearance or
behavior, whether or not that gender-related identity, appearance or behavior is different from
that traditionally associated with the person's physiology or assigned sex at birth, which genderrelated identity can be shown by providing evidence including, but not limited to, medical
history, care or treatment of the gender-related identity, consistent and uniform assertion of the
gender-related identity or any other evidence that the gender-related identity is sincerely held,
part of a person's core identity or not being asserted for an improper purpose.
v. “good faith" means that degree of diligence which a reasonable person would exercise in the
performance of legal duties and obligations;
vi. "good faith efforts" shall include, but not be limited to, those reasonable initial efforts necessary
to comply with statutory or regulatory requirements and additional or substituted efforts when it
is determined that such initial efforts will not be sufficient to comply with such requirements;
vii. "marital status" means being single, married as recognized by the State of Connecticut,
widowed, separated or divorced;
viii. "mental disability" means one or more mental disorders, as defined in the most recent edition of
the American Psychiatric Association's "Diagnostic and Statistical Manual of Mental Disorders",
or a record of or regarding a person as having one or more such disorders;
ix. "minority business enterprise" means any small contractor or supplier of materials fifty-one
percent or more of the capital stock, if any, or assets of which is owned by a person or persons:
(1) who are active in the daily affairs of the enterprise, (2) who have the power to direct the
management and policies of the enterprise, and (3) who are members of a minority, as such term
is defined in subsection (a) of Connecticut General Statutes § 32-9n; and
x. "public works contract" means any agreement between any individual, firm or corporation and
the State or any political subdivision of the State other than a municipality for construction,
rehabilitation, conversion, extension, demolition or repair of a public building, highway or other
changes or improvements in real property, or which is financed in whole or in part by the State,
including, but not limited to, matching expenditures, grants, loans, insurance or guarantees. For
purposes of this Section, the terms "Contract" and “contract” do not include a contract where
each contractor is (1) a political subdivision of the state, including, but not limited to, a
municipality, (2) a quasi-public agency, as defined in Connecticut General Statutes § 1-120, (3)
any other state, including but not limited to any federally recognized Indian tribal governments,
as defined in Connecticut General Statutes § 1-267, (4) the federal government, (5) a foreign
government, or (6) an agency of a subdivision, agency, state or government described in the
immediately preceding enumerated items (1), (2), (3), (4) or (5).
(b) (1) The Contractor agrees and warrants that in the performance of the Contract such Contractor will
not discriminate or permit discrimination against any person or group of persons on the grounds of
race, color, religious creed, age, marital status, national origin, ancestry, sex, gender identity or
expression, intellectual disability, mental disability or physical disability, including, but not limited
to, blindness, unless it is shown by such Contractor that such disability prevents performance of the
work involved, in any manner prohibited by the laws of the United States or of the State of
Connecticut; and the Contractor further agrees to take affirmative action to insure that applicants
with job-related qualifications are employed and that employees are treated when employed without
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regard to their race, color, religious creed, age, marital status, national origin, ancestry, sex, gender
identity or expression, intellectual disability, mental disability or physical disability, including, but
not limited to, blindness, unless it is shown by the Contractor that such disability prevents
performance of the work involved; (2) the Contractor agrees, in all solicitations or advertisements for
employees placed by or on behalf of the Contractor, to state that it is an "affirmative action-equal
opportunity employer" in accordance with regulations adopted by the Commission; (3) the
Contractor agrees to provide each labor union or representative of workers with which the Contractor
has a collective bargaining Agreement or other contract or understanding and each vendor with
which the Contractor has a contract or understanding, a notice to be provided by the Commission,
advising the labor union or workers’ representative of the Contractor's commitments under this
section and to post copies of the notice in conspicuous places available to employees and applicants
for employment; (4)
the Contractor agrees to comply with each provision of this Section and
C.G.S. §§ 46a-68e and 46a-68f and with each regulation or relevant order issued by said
Commission pursuant to C.G.S. §§ 46a-56, 46a-68e and 46a-68f; and (5) the Contractor agrees to
provide the Commission on Human Rights and Opportunities with such information requested by the
Commission, and permit access to pertinent books, records and accounts, concerning the
employment practices and procedures of the Contractor as they relate to the provisions of this
Section and C.G.S. § 46a-56. If the contract is a public works contract, the Contractor agrees and
warrants that he will make good faith efforts to employ minority business enterprises as
subcontractors and suppliers of materials on such public works projects.
(c) Determination of the Contractor's good faith efforts shall include, but shall not be limited to, the
following factors: The Contractor's employment and subcontracting policies, patterns and practices;
affirmative advertising, recruitment and training; technical assistance activities and such other
reasonable activities or efforts as the Commission may prescribe that are designed to ensure the
participation of minority business enterprises in public works projects.
(d) The Contractor shall develop and maintain adequate documentation, in a manner prescribed by the
Commission, of its good faith efforts.
(e) The Contractor shall include the provisions of subsection (b) of this Section in every subcontract or
purchase order entered into in order to fulfill any obligation of a contract with the State and such
provisions shall be binding on a subcontractor, vendor or manufacturer unless exempted by
regulations or orders of the Commission. The Contractor shall take such action with respect to any
such subcontract or purchase order as the Commission may direct as a means of enforcing such
provisions including sanctions for noncompliance in accordance with C.G.S. §46a-56; provided if
such Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor
as a result of such direction by the Commission, the Contractor may request the State of Connecticut
to enter into any such litigation or negotiation prior thereto to protect the interests of the State and
the State may so enter.
(f) The Contractor agrees to comply with the regulations referred to in this Section as they exist on the
date of this Contract and as they may be adopted or amended from time to time during the term of
this Contract and any amendments thereto.
(g) (1) The Contractor agrees and warrants that in the performance of the Contract such Contractor will
not discriminate or permit discrimination against any person or group of persons on the grounds of
sexual orientation, in any manner prohibited by the laws of the United States or the State of
Connecticut, and that employees are treated when employed without regard to their sexual
orientation; (2) the Contractor agrees to provide each labor union or representative of workers with
which such Contractor has a collective bargaining Agreement or other contract or understanding and
each vendor with which such Contractor has a contract or understanding, a notice to be provided by
the Commission on Human Rights and Opportunities advising the labor union or workers'
representative of the Contractor's commitments under this section, and to post copies of the notice in
conspicuous places available to employees and applicants for employment; (3) the Contractor agrees
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to comply with each provision of this section and with each regulation or relevant order issued by
said Commission pursuant to C.G.S. § 46a-56; and (4) the Contractor agrees to provide the
Commission on Human Rights and Opportunities with such information requested by the
Commission, and permit access to pertinent books, records and accounts, concerning the
employment practices and procedures of the Contractor which relate to the provisions of this Section
and C.G.S. § 46a-56.
(h) The Contractor shall include the provisions of the foregoing paragraph in every subcontract or
purchase order entered into in order to fulfill any obligation of a contract with the State and such
provisions shall be binding on a subcontractor, vendor or manufacturer unless exempted by
regulations or orders of the Commission. The Contractor shall take such action with respect to any
such subcontract or purchase order as the Commission may direct as a means of enforcing such
provisions including sanctions for noncompliance in accordance with Connecticut General Statutes §
46a-56; provided, if such Contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the Commission, the Contractor may request
the State of Connecticut to enter into any such litigation or negotiation prior thereto to protect the
interests of the State and the State may so enter.56.
Section 6

Freedom of Information Requirements

Contractor acknowledges that Owner is a “public agency” for the purposes of the Connecticut Freedom of
Information Act (the “FOIA”) and that information relating to Contractor and its affairs received or maintained by
Owner, either directly or through CRDA, shall constitute “public records or files” for the purposes of the FOIA
subject to public access and disclosure in the manner provided in the FOIA, unless another specific exemption from
public access and disclosure requirements of the FOIA is available in connection with particular records or files
received or maintained by Owner.
Section 7

Insurance

Contractor agrees to maintain insurance policies protecting its property interests at the Hartford Police
Athletic League, Quirk West Building covering the following risks in the following minimum amounts and named
additional insureds:
(a) Workers’ Compensation - Contractor shall secure and deliver to CRDA evidence of workers’
compensation (including occupational disease hazards) and Employer’s Liability insurance, insuring
their employees in amounts equal to or greater than required under Connecticut law. Provided that
such required amounts are provided under Contractor’s excess/umbrella coverage, the Employer’s
Liability insurance limits may be the minimum required by the excess/umbrella carrier as an
underlying limit.
(b) Commercial General Liability - Contractor shall secure and deliver to CRDA prior to the
commencement of the term hereunder and shall keep in force at all times thereafter during the term
of the Agreement, a commercial general liability insurance policy, including bodily injury, personal
injury and property damage, covering Contractor’s activities and loss and damage to the Hartford
Police Athletic League, Quirk West Buildingoccurring in connection with Contractor’s activities, in
the amount of not less than One Million Dollars ($1,000,000.00) per occurrence and not less than
Two Million Dollars ($2,000,000.00) in the aggregate per policy year, including products and
completed operations, personal and advertising injury and blanket contractual liability coverage.
Contractor shall also maintain umbrella liability insurance (following form) for the commercial
general liability and employers’ liability matters covered by the policies described in this Section
hereof with a limit of Ten Million Dollars ($10,000,000) in the aggregate.
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(c) Builder’s Risk and Off-Site Insurance - During the period of any construction, Contractor shall
maintain or cause to be maintained a completed value "all risk" Builder's Risk form or "Course of
Construction" insurance policy in non-reporting form in an amount not less than 100% of the
replacement cost of any such construction. Contractor shall insure or cause to be insured all materials
for the Construction Activities that are stored off Site, including transit (to the extent not otherwise
insured by vendor or shipper), for their full insurable value.
(d) Evidence of Insurance - Contractor shall provide to CRDA and the City, not later than the
commencement date of this Agreement and annually thereafter, certificates of insurance evidencing
the coverage’s required by this Section, all in such form as CRDA and the City may reasonably
require, with Contractor as the named insured and with CRDA and the City as additional insured’s.
The policies for said coverages shall contain a provision covering Contractor’s indemnification
liabilities to CRDA and the City (to the extent that the loss is of a nature that it would otherwise be
covered under such insurance). Notwithstanding the provisions of this Section, the above policies
may contain exclusions from coverage which are reasonable and customary for policies of such type.
(e) Other Insurance Requirements (i) All insurance required to be maintained under this Agreement must be placed with insurance
companies reasonably licensed to do business in the state of Connecticut with the financial rating
of at least A-(VIII) or better by the latest edition of A.M. Best’s Rating Guide or, if such guide is
no longer available, any generally recognized replacement therefore. All insurance required
hereunder shall be written on an “occurrence” (as opposed to “claims made”) basis.
(ii) A certificate of insurance (evidencing renewal or replacement of coverage) shall be delivered to
CRDA at least thirty (30) days before a policy’s expiration date except for any policy expiring
on the termination date of this Agreement or thereafter.
(iii) All insurance procured by Contractor in accordance with the requirements of this Agreement
shall be primary over any insurance carried by CRDA, shall not require contribution by CRDA
and shall provide that the insurer shall have no right of recovery or subrogation against CRDA.
Section 8

Confidentiality

Contractor and CRDA each agree that neither will, at any time during or after the term of this Agreement,
disclose or disseminate to any other person or entity, or use except as permitted by this Agreement, any information
regarding the business, financial results, data, or marketing and business plans obtained during the course of
performance under this Agreement (the “Confidential Information”). Each party will use its best efforts to ensure
that any Confidential Information obtained from the other party will be disclosed only to the receiving party’s
employees and agents and only on a “need-to-know” basis, and that such employees and agents will be bound by an
obligation to maintain the confidentiality of the Confidential Information similar to the obligations of CRDA and
Contractor under this Section. Nothing contained herein will be construed to restrict or impair in any way the right of
the parties to disclose or communicate any information which (i) is at the time of its disclosure hereunder generally
available to the public; (ii) becomes generally available to the public through no fault of the receiving party; (iii) is,
prior to its initial disclosure hereunder, in the possession of the receiving party as evidenced in a documentary form;
(iv) is independently developed by a party without use of or reference to any of the other party’s Confidential
Information; (v) is acquired by the receiving party from any third party having a right to disclose it to the receiving
party; (vi) is necessary for the receiving party to disclose in connection with a merger or acquisition or proposed
merger or acquisition, or the like, provided the party to whom such disclosure is being made executes a
confidentiality agreement in a form reasonably satisfactory to the party whose Confidential Information is being
disclosed; or (vii) is necessary to be shared with CRDA.
Hartford Police Athletic League, Quirk West Building Renovations

Page 61

REQUEST FOR PROPOSAL (CM): INSTRUCTION TO CANDIDATES

Section 9

February 22, 2019

Publicity

CRDA reserves the right to release all information relating to the subject matter of this Agreement and to
determine the form, content and timing of the release of such information. Contractor will not divulge information
concerning the subject matter of this Agreement to anyone (including, but not limited to a governmental authority in
application for a permit, approval, or clearance, or to market its services) without CRDA’s prior written consent,
unless the disclosure is made by Contractor pursuant to the requirement or request of a governmental agency or court
of competent jurisdiction to the extent such disclosure is required by a valid law, regulation or court order, and other
sufficient notice is given by the Contractor to CRDA of any such requirement or request to permit CRDA to seek an
appropriate protective order or exemption from such requirement or request. The requirements of this Section shall
survive the termination or expiration of this Agreement.
Section 10 Severability
The failure of CRDA or Contractor to insist upon the strict performance of any provisions of this Agreement,
or the failure of CRDA or Contractor to exercise any right, option or remedy hereby reserved, shall not be construed
as waiver for the future of any such provision, right option or remedy or as a waiver of a subsequent breach thereof.
No provision of this Agreement shall be deemed to have been waived unless such waiver shall be in writing signed
by the party to be charged.
Section 11 Precedence.
In the case of any inconsistency between the provisions of the Agreement, including these Standard Terms
and Conditions, and the provisions of Conn. Gen. Stat. Chapter 588z, the provisions of Conn. Gen. Stat.
Chapter 588z shall govern.
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