

November 15, 2018

Addendum #3

Brackett Knoll, Naugatuck Street Extension

CRDA Project No. 18-009

This addendum dated November 15, 2018 forms a part of the Contract Documents and modifies the original Bidding Documents. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualifications.

Attachments:

- Responses to Questions Posed by Bidders
- Revised copies of the following plan sheets:
 - PP-1 (dated November 13, 2018)
 - PP-2 (dated November 13, 2018)
 - MD-1 (dated November 13, 2018)

Bid Date and Time Remain the same

Brackett Knoll, Naugatuck Street Extension – Responses to Questions

1) Can you please confirm that this project is prevailing wage?

The estimated cost of the Naugatuck Street Extension is less than \$1 million, so prevailing wage is not required.

2) Can you please confirm that the catch basins #19 through #22 shown on sheet GR-3 are part of this project?

Catch basins #19 through #22 are not part of the Naugatuck Street Extension project and this work will be performed by the developer's site contractor.

The Title Sheet of the drawing set specifically states drawings GR-2 Thru GR-3 are For Information Only and Not in Contract (NIC). Also, Addendum #1 indicated that drawing SD-2 was erroneously added to the bid set and asked bidders to please disregard this drawing.

End of Addendum #3